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1. GENERAL INFORMATION/REQUIREMENTS 

 

A. Background: 

 

The location of this project is in the boiler plant (building two) at the VA Medical Center 

in Big Spring, Texas. Work will consist of replacing the drains throughout building two. 

The purpose is to restore free flowing drains in the building. 

 

The building was constructed in 1948 & 1949 and opened in 1950. Over the years the 

drains have corroded and stopped flowing.  

 

There are approximately 21 drains throughout building two. They are located in rooms 

33, 35, 36, 37 & 37C. The attached PDF drawing shows the approximate location of the 

drains. It is believed that the drains flow into a manhole and then into the city sewer. 

 

The drains run through and under the concrete slab. As-Built drawings show the location 

of most of the drain lines. The slab also contains conduit that carry electrical and assorted 

utilities. 

 

B. Project Scope/Objectives: 

 

General:  The proposed project will restore free flowing drains to the boiler plant 

(building two). The contractor is to locate all drains and drain lines and removed and 

replaced them. Removal shall consist of saw cutting the concrete slab chipping out the 

drains and replacing them with new drains. Once installed they drain lines shall be 

checked for leaks and incased back in concrete. 

 

1. Phasing:   
 

The project’s successful completion is dependent upon a coordinated phasing which 

permits the construction to proceed in an efficient and orderly manner while allowing 

boiler plant staff to perform their duties with a minimum of disruption.  Care must be 

taken during construction to maintain acceptable emergency egress as well as access to 

equipment in the plant. 

 

Ultimately, the precise sequence will be determined after a consultation with the 

contractor, boiler plant staff & engineering personnel can be arranged.  Staging for 

construction materials, contractor and material access, engineering staff access, clean up 

and removal will also be determined.  
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The work effort, however, does suggest a general, phased sequence of construction: 

 

o Location of all drain & drain lines 

o Replacement of the drains and lines. 

o Clean up and approval of work. 

 

 Work shall include architectural, plumbing, and all such systems and components as may 

be necessary to correct the drains. The remaining items listed below describe in greater 

detail certain unique items of scope and special utility system conditions and 

requirements. 

 

 

2. Architectural:  
 

The drains are to be removed and replaced, the concrete floor shall be saw cut in 

straight neat lines that follow the drain lines. Only the amount of floor necessary for 

the drain line replacement shall be removed. The contractor shall take precautions not 

to damage the concrete floor outside of the replacement area. The replacement area 

shall be repaired with at minimum of 3000 psi concrete from an approved source. 

Dowels or other approved measures shall be used to insure the concrete repair does 

not settle over time. The concrete repair shall be neat and professional and ever 

attempt made to match the existing floor. 

 

 

3. Building Utility Systems: 

 

 In general, plumbing shall be the only utility system utilized for this project. In 

addition, there may be several utility system conditions and requirements which apply 

to this project which result in the need for more or less work depending upon the 

system. The following is a brief description of utility conditions and requirements for 

this project: 

 

a. Plumbing, Waste: The current drains and drain lines in the boiler plant do not 

drain and are backing up into the plant. The drains and drain lines shall be located 

and replaced, this will include the drain, trap, and line to the manhole located at 

the north end of the plant. The line from the manhole to the city main shall be 

check and if necessary repaired or replaced. If repaired the solution shall be an 

approved method that will be long term. If replaced the drains, traps and lines 

shall be replaced with an approved material that is chemical resistant.  

b. Electrical, Conduit: The existing concrete slab has electrical and various other 

conduits imbedded within just like the drain lines. The as-built drawing will show 

the locations of some of these conduits but may not show the location of all 

conduits incased in the slab. The contractor shall locate all utilities in the repair 

area and the repair shall be performed in a manner that will not damage the 

existing utilities. If an existing utility is damaged it shall be repaired at the 

contractors expense. 
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C. Contractor Scope, General 

 

1. The contractor shall completely furnish a construction package that will meet the 

previously stated Project scope/Objectives. The package shall include detailed 

submittals, manufacturer literature, and related information as required by the 

contract.  The construction shall be in accordance with the latest Uniform 

Building Code (UBC), National Electrical Code (NEC), National Fire Protection 

Associate (NFPA) standard, Uniform Federal Accessibility Standard (UFAS), VA 

Standards, and local facility requirements.  In the event there is a conflict between 

any of the standards/codes, the more stringent standard/code shall apply.  

 

2. Work shall be coordinated with the COTR.  Infection control will be limited as 

this work is away from patient care areas.  Construction barriers, signage, and 

general cleanliness are a priority on this project.  Any deviation from construction 

safety, infection control, or other mandated measures will be cause for 

construction to terminate until these deficiencies are corrected. 

 

3. The contractor shall be solely responsible for the management and construction,         

including all labor, equipment, materials, and inspection, to meet requirements of 

the contract. 

 

4. The VA shall provide contractor the schematic design (layout) and basic 

construction drawings.   

 

5. Construction superintendent shall be on station at all times to address any needs 

the VA may have during the construction period. 

 

6. Contractor shall thoroughly clean inside and outside of construction site daily 

with contractor’s own equipment, including vacuums, mops, buckets, wash rags, 

dust mops, etc…   

 

      Contractor shall adhere to basic VA specifications for all work.  See specifications 

and drawings 

 

Base bid to include all labor and materials to execute the above scope of work. 

 

      Material: 

This shall be a turn-key project.  Material purchased by the contractor must meet 

the specifications and submittals shall be approved prior to purchasing the 

material. 

 

      Warranty: 

 

Workmanship and materials shall be warranted for one-year from the date of final 

acceptance. 

 

        

 

      Requirements: 
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The contractor shall provide all applicable safety signage and barricades 

applicable to OSHA, VHA and Dodd regulations.  Contractor shall comply with 

VHA DIRECTIVE 2004-012 and all VA Center Policy Memorandums, including 

but not limited to the following: 

 

(a) Protection of patients, visitors, and employees from traumatic injury,   as 

well as occupational and facility–associated infections. 

 

                                 (b)  Compliance with OSHA and State construction safety regulations. 

 

                                 (c)  Compliance with EPA and State environmental regulations. 

 

                                 (d)  Ensuring that on-site general and sub-contractor’s construction workers                

                                        have completed the OSHA 10-hour construction worker course, the 30-               

                                        hour construction course, or other relevant competency training, as   

                                        determined by the VA CP with input from the multidisciplinary team.   

 

         As-built drawings  
               

                        The contractor shall prepare a set of As-Built record drawings at the completion 

of construction. They shall be completed within 30 days after completion of the 

project. 

 

 

      Time frame for completion:  

 

                        (120 days); Begin construction after award of contract.  Timeframe will be    

                        coordinated with the COTR. 
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SECTION 01 00 00 

GENERAL REQUIREMENTS 

 

1.1 GENERAL INTENTION  

A. Contractor shall furnish all labor and materials and perform work for 

the purpose of repairing the drains in the boiler plant as required by 

the scope of work. This work will take place at the West Texas VA 

Medical Center in Big Spring Texas.  

 

B. Visits to the site by Bidders may be made only by appointment with the 

Medical Center Contracting Officer.  

 

C. All employees of general contractor and subcontractors shall comply with 

VA security management program and obtain permission of the VA police, 

be identified by project and employer, and restricted from unauthorized 

access. 

D. Prior to commencing work, general contractor shall provide proof that a 

OSHA certified “competent person” (CP) (29 CFR 1926.20(b)(2) will 

maintain a presence at the work site whenever the general or 

subcontractors are present. 

 

E. Training: 

1. All employees of general contractor or subcontractors shall have the 

10-hour OSHA certified Construction Safety course and /or other 

relevant competency training, as determined by VA CP with input from 

the ICRA team.  

2. Submit training records of all such employees for approval before the 

start of work. 

 

1.2 STATEMENT OF BID ITEM(S)  

A. ITEM I, GENERAL CONSTRUCTION: Repair Drains in Boiler Plant: Work 

includes general construction, plumbing, utility systems and necessary 

removal of existing structures and construction of certain other items.  

 

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 

A. AFTER AWARD OF CONTRACT, No sets of specifications and drawings will be 

furnished. With a Design/Build project the contractor is responsible for 

developing and producing the necessary drawings and specification that 

are not supplied with the package.  

 

1.4 CONSTRUCTION SECURITY REQUIREMENTS 

A. Security Plan: 
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1. The security plan defines both physical and administrative security 

procedures that will remain effective for the entire duration of the 

project. 

2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply 

with these regulations. 

B. Security Procedures: 

1. General Contractor’s employees shall not enter the project site 

without appropriate badge.  They may also be subject to inspection of 

their personal effects when entering or leaving the project site. 

2. For working outside the “regular hours” as defined in the contract, 

The General Contractor shall give 3 days notice to the Engineering 

Office so that arrangements can be provided for the employees.  This 

notice is separate from any notices required for utility shutdown 

described later in this section. Regular hours are from 8:00 a.m. 

until 4:30 p.m. 

3. No photography of VA premises is allowed without written permission 

of the Contracting Officer. 

4. VA reserves the right to close down or shut down the project site and 

order General Contractor’s employees off the premises in the event of 

a national emergency.  The General Contractor may return to the site 

only with the written approval of the Contracting Officer. 

C. Key Control: 

1. The General Contractor shall provide duplicate keys and lock 

combinations to the engineering office for the purpose of security 

inspections of every area of project including tool boxes and parked 

machines and take any emergency action. 

2. The General Contractor shall turn over all permanent lock cylinders 

to the VA locksmith for permanent installation.  

D. Document Control: 

1. Before starting any work, the General Contractor/Sub Contractors 

shall submit an electronic security memorandum describing the 

approach to following goals and maintaining confidentiality of 

“sensitive information”. 

2. The General Contractor is responsible for safekeeping of all 

drawings, project manual and other project information.  This 

information shall be shared only with those with a specific need to 

accomplish the project. 

4. Certain documents, sketches, videos or photographs and drawings may 

be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.  

Secure such information in separate containers and limit the access 
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to only those who will need it for the project.  Return the 

information to the Contracting Officer upon request. 

5. These security documents shall not be removed or transmitted from the 

project site without the written approval of Contracting Officer. 

6. All paper waste or electronic media such as CD’s and diskettes shall 

be shredded and destroyed in a manner acceptable to the VA. 

7. Notify Contracting Officer and Site Security Officer immediately when 

there is a loss or compromise of “sensitive information”. 

8. All electronic information shall be stored in specified location 

following VA standards and procedures. 

E. Motor Vehicle Restrictions 

1. Vehicle authorization request shall be required for any vehicle 

entering the site and such request shall be submitted 24 hours before 

the date and time of access. Access shall be restricted to picking up 

and dropping off materials and supplies. 

2. Separate permits shall be issued for General Contractor and its 

employees for parking in designated areas only. 

 

1.5 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part of this 

Article to extent referenced. Publications are referenced in text by 

basic designations only.  

1. American Society for Testing and Materials (ASTM): 

E84-2008.............Surface Burning Characteristics of Building 

Materials 

2. National Fire Protection Association (NFPA): 

10-2006..............Standard for Portable Fire Extinguishers 

30-2007..............Flammable and Combustible Liquids Code 

51B-2003.............Standard for Fire Prevention During Welding, 

Cutting and Other Hot Work 

70-2007..............National Electrical Code 

241-2004.............Standard for Safeguarding Construction, 

Alteration, and Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926..........Safety and Health Regulations for Construction 

B. Fire Safety Plan: Establish and maintain a fire protection program in 

accordance with 29 CFR 1926. Prior to start of work, prepare a plan 

detailing project-specific fire safety measures, including periodic 

status reports, and submit to the COTR for review for compliance with 

contract requirements in accordance with Section 01 33 23, SHOP 

DRAWINGS, PRODUCT DATA AND SAMPLES Prior to any worker for the 
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contractor or subcontractors beginning work, they shall undergo a safety 

briefing provided by the general contractor’s competent person per OSHA 

requirements. This briefing shall include information on the 

construction limits, VAMC safety guidelines, means of egress, break 

areas, work hours, locations of restrooms, use of VAMC equipment, etc. 

Documentation shall be provided to the Resident Engineer that 

individuals have undergone contractor’s safety briefing. 

C. Site and Building Access: Maintain free and unobstructed access to 

facility emergency services and for fire, police and other emergency 

response forces in accordance with NFPA 241. 

D. Separate temporary facilities, such as trailers, storage sheds, and 

dumpsters, from existing buildings and new construction by distances in 

accordance with NFPA 241. For small facilities with less than 6 m (20 

feet) exposing overall length, separate by 3m (10 feet). 

E. Temporary Construction Partitions:  

1. Close openings in smoke barriers and fire-rated construction to 

maintain fire ratings. Seal penetrations with listed through-

penetration firestop materials. 

F. Means of Egress: Do not block exiting for occupied buildings, including 

paths from exits to roads. Minimize disruptions and coordinate with the 

COTR and facility Safety Officer. 

G. Egress Routes for Construction Workers: Maintain free and unobstructed 

egress. Inspect daily. Report findings and corrective actions weekly to 

the COTR and facility Safety Officer. 

H. Fire Extinguishers: Provide and maintain extinguishers in construction 

areas and temporary storage areas in accordance with 29 CFR 1926, NFPA 

241 and NFPA 10.  

I. Flammable and Combustible Liquids: Store, dispense and use liquids in 

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.   

J. Existing Fire Protection: Do not impair automatic sprinklers, smoke and 

heat detection, and fire alarm systems, except for portions immediately 

under construction, and temporarily for connections. Provide fire watch 

for impairments more than 4 hours in a 24-hour period. Request 

interruptions in accordance with Article, OPERATIONS AND STORAGE AREAS, 

and coordinate with the COTR and facility Safety Officer. All existing 

or temporary fire protection systems (fire alarms, sprinklers) located 

in construction areas shall be tested as coordinated with the medical 

center. Parameters for the testing and results of any tests performed 

shall be recorded by the medical center and copies provided to the COTR. 
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K. Smoke Detectors: Prevent accidental operation. Remove temporary covers 

at end of work operations each day. Coordinate with THE COTR and 

facility Safety Officer. 

L. Hot Work: Perform and safeguard hot work operations in accordance with 

NFPA 241 and NFPA 51B. Coordinate with the COTR. Obtain permits from 

facility Safety Officer at least 24 hours in advance. 

M. Fire Hazard Prevention and Safety Inspections: Inspect entire 

construction areas weekly. Coordinate with, and report findings and 

corrective actions weekly to the COTR and facility Safety Officer. 

N. Smoking: Smoking is prohibited in and adjacent to construction areas 

inside existing buildings and additions under construction. In separate 

and detached buildings under construction, smoking is prohibited except 

in designated smoking rest areas. 

O. Dispose of waste and debris in accordance with NFPA 241. Remove from 

buildings daily. 

P. Perform other construction, alteration and demolition operations in 

accordance with 29 CFR 1926. 

Q. If required, submit documentation to the COTR that personnel have been 

trained in the fire safety aspects of working in areas with impaired 

structural or compartmentalization features. 

1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of 

materials) on Government premises to areas authorized or approved by the 

Contracting Officer. The Contractor shall hold and save the Government, 

its officers and agents, free and harmless from liability of any nature 

occasioned by the Contractor's performance. 

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities 

may be erected by the Contractor only with the approval of the 

Contracting Officer and shall be built with labor and materials 

furnished by the Contractor without expense to the Government. The 

temporary buildings and utilities shall remain the property of the 

Contractor and shall be removed by the Contractor at its expense upon 

completion of the work. With the written consent of the Contracting 

Officer, the buildings and utilities may be abandoned and need not be 

removed.  

C. The Contractor shall, under regulations prescribed by the Contracting 

Officer, use only established roadways, or use temporary roadways 

constructed by the Contractor when and as authorized by the Contracting 

Officer. When materials are transported in prosecuting the work, 

vehicles shall not be loaded beyond the loading capacity recommended by 

the manufacturer of the vehicle or prescribed by any Federal, State, or 
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local law or regulation. When it is necessary to cross curbs or 

sidewalks, the Contractor shall protect them from damage. The Contractor 

shall repair or pay for the repair of any damaged curbs, sidewalks, or 

roads.  

D. Working space and space available for storing materials shall be as 

determined by the Engineering Office.  

  E. Execute work in such a manner as to interfere as little as possible with 

work being done by others. Keep roads clear of construction materials, 

debris, standing construction equipment and vehicles at all times. 

F. Execute work so as to interfere as little as possible with normal 

functioning of the Medical Center as a whole, including operations of 

utility services, fire protection systems and any existing equipment, 

and with work being done by others. Use of equipment and tools that 

transmit vibrations and noises through the building structure, are not 

permitted in buildings that are occupied, during construction, jointly 

by patients or medical personnel, and Contractor's personnel, except as 

permitted by the COTR where required by limited working space.  

1. Do not store materials and equipment in other than assigned areas.  

2. Schedule delivery of materials and equipment to immediate 

construction working areas within buildings in use by Department of 

Veterans Affairs in quantities sufficient for not more than two work 

days. Provide unobstructed access to the Medical Center areas 

required to remain in operation.  

  F. Utilities Services: Where necessary to cut existing pipes, electrical 

wires, conduits, cables, etc., of utility services, or of fire 

protection systems or communications systems (except telephone), they 

shall be cut and capped at suitable places where shown; or, in absence 

of such indication, where directed by Resident Engineer. All such 

actions shall be coordinated with the Utility Company involved:  

1. Whenever it is required that a connection fee be paid to a public 

utility provider for new permanent service to the construction 

project, for such items as water, sewer, electricity, gas or steam, 

payment of such fee shall be the responsibility of the Government and 

not the Contractor. 

G. Phasing: To insure such executions, Contractor shall furnish the COTR 

with a schedule of approximate phasing and dates on which the Contractor 

intends to accomplish work in each specific area of site, building or 

portion thereof. In addition, Contractor shall notify the COTR two weeks 

in advance of the proposed date of starting work in each specific area 

of site, building or portion thereof. Arrange such phasing and dates to 

insure accomplishment of this work in successive phases mutually 
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agreeable to the Medical Center Director, engineering office and 

Contractor, as follows:  

 H. Contractor shall take all measures and provide all material necessary 

for protecting existing equipment and property in affected areas of 

construction against dust and debris, so that equipment and affected 

areas to be used in the Medical Centers operations will not be hindered. 

Contractor shall permit access to Department of Veterans Affairs 

personnel and patients through other construction areas which serve as 

routes of access to such affected areas and equipment. Coordinate 

alteration work in areas occupied by Department of Veterans Affairs so 

that Medical Center operations will continue during the construction 

period.  

 

I. Utilities Services: Maintain existing utility services for the Medical 

Center at all times. Provide temporary facilities, labor, materials, 

equipment, connections, and utilities to assure uninterrupted services. 

Where necessary to cut existing water, steam, gases, sewer or air pipes, 

or conduits, wires, cables, etc. of utility services or of fire 

protection systems and communications systems (including telephone), 

they shall be cut and capped at suitable places where shown; or, in 

absence of such indication, where directed by the COTR.  

1. No utility service such as water, gas, steam, sewers or electricity, 

or fire protection systems and communications systems may be 

interrupted without prior approval of the Engineering Office. 

Electrical work shall be accomplished with all affected circuits or 

equipment de-energized. When an electrical outage cannot be 

accomplished, work on any energized circuits or equipment shall not 

commence without the Medical Center Director’s prior knowledge and 

written approval.  

2. Contractor shall submit a request to interrupt any such services to 

the COTR, in writing, 48 hours in advance of proposed interruption. 

Request shall state reason, date, exact time of, and approximate 

duration of such interruption.  

3. Contractor will be advised (in writing) of approval of request, or of 

which other date and/or time such interruption will cause least 

inconvenience to operations of the Medical Center. Interruption time 

approved by Medical Center may occur at other than Contractor's 

normal working hours.  

4. Major interruptions of any system must be requested, in writing, at 

least 15 calendar days prior to the desired time and shall be 

performed as directed by the Engineering office.  
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5. In case of a contract construction emergency, service will be 

interrupted on approval of the Engineering office. Such approval will 

be confirmed in writing as soon as practical.  

6. Whenever it is required that a connection fee be paid to a public 

utility provider for new permanent service to the construction 

project, for such items as water, sewer, electricity, gas or steam, 

payment of such fee shall be the responsibility of the Government and 

not the Contractor.  

K. Abandoned Lines: All service lines such as wires, cables, conduits, 

ducts, pipes and the like, and their hangers or supports, which are to 

be abandoned but are not required to be entirely removed, shall be 

sealed, capped or plugged. The lines shall not be capped in finished 

areas, but shall be removed and sealed, capped or plugged in ceilings, 

within furred spaces, in unfinished areas, or within walls or 

partitions; so that they are completely behind the finished surfaces.  

L. To minimize interference of construction activities with flow of Medical 

Center traffic, comply with the following:  

1. Keep roads, walks and entrances to grounds, to parking and to 

occupied areas of buildings clear of construction materials, debris 

and standing construction equipment and vehicles.  

2. Method and scheduling of required cutting, altering and removal of 

existing roads, walks and entrances must be approved by the 

Engineering office.  

M. Coordinate the work for this contract with other construction operations 

as directed by engineering office. This includes the scheduling of 

traffic and the use of roadways, as specified in Article, USE OF 

ROADWAYS.  

 

1.7 ALTERATIONS  

A. Survey: Before any work is started, the Contractor shall make a thorough 

survey with the COTR of buildings in which alterations occur and areas 

which are anticipated routes of access, and furnish a report, signed by 

both, to the Contracting Officer. This report shall list by rooms and 

spaces: 

1. Existing condition and types of resilient flooring, doors, windows, 

walls and other surfaces not required to be altered throughout 

affected areas of buildings. 

2. Existence and conditions of items such as plumbing fixtures and 

accessories, electrical fixtures, equipment, etc., throughout 

affected areas of buildings . 
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3. Shall note any discrepancies between drawings and existing conditions 

at site.  

4. Shall designate areas for working space, materials storage and routes 

of access to areas within buildings where alterations occur and which 

have been agreed upon by Contractor and COTR.  

B. Any items required to be either reused or relocated or both, found 

during this survey to be nonexistent, or in opinion of COTR, to be in 

such condition that their use is impossible or impractical, shall be 

furnished and/or replaced by Contractor with new items in accordance 

with specifications which will be furnished by Government. Provided the 

contract work is changed by reason of this subparagraph B, the contract 

will be modified accordingly, under provisions of clause entitled 

"DIFFERING SITE CONDITIONS" (FAR 52.236-2) and "CHANGES" (FAR 52.243-4 

and VAAR 852.236-88).  

C. Re-Survey: Thirty days before expected partial or final inspection date, 

the Contractor and COTR together shall make a thorough re-survey of the 

areas of buildings involved. They shall furnish a report on conditions 

then existing, of resilient flooring, doors, windows, walls and other 

surfaces as compared with conditions of same as noted in first condition 

survey report:  

1. Re-survey report shall also list any damage caused by Contractor to 

such flooring and other surfaces, despite protection measures; and, 

will form basis for determining extent of repair work required of 

Contractor to restore damage caused by Contractor's workmen in 

executing work of this contract.  

D. Protection: Provide the following protective measures:  

1. Wherever existing roof surfaces are disturbed they shall be protected 

against water infiltration. In case of leaks, they shall be repaired 

immediately upon discovery.  

2. Temporary protection against damage for portions of existing 

structures and grounds where work is to be done, materials handled 

and equipment moved and/or relocated.  

3. Protection of interior of existing structures at all times, from 

damage, dust and weather inclemency. Wherever work is performed, 

floor surfaces that are to remain in place shall be adequately 

protected prior to starting work, and this protection shall be 

maintained intact until all work in the area is completed.  

 

1.8 INFECTION PREVENTION MEASURES 

A. Implement the requirements of VAMC’s Infection Control Risk Assessment 

(ICRA) team. ICRA Group may monitor dust in the vicinity of the 
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construction work and require the Contractor to take corrective action 

immediately if the safe levels are exceeded. 

B. Establish and maintain a dust control program as part of the 

contractor’s infection preventive measures in accordance with the 

guidelines provided by ICRA Group. Prior to start of work, prepare a 

plan detailing project-specific dust protection measures, including 

periodic status reports, and submit to the COTR and Facility ICRA team 

for review for compliance with contract requirements in accordance with 

Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES.  

1. All personnel involved in the construction or renovation activity 

shall be educated and trained in infection prevention measures 

established by the medical center. 

C. Medical center Infection Control personnel shall monitor for airborne 

disease (e.g. aspergillosis) as appropriate during construction. A 

baseline of conditions may be established by the medical center prior to 

the start of work and periodically during the construction stage to 

determine impact of construction activities on indoor air quality. In 

addition: 

1. The COTR and VAMC Infection Control personnel shall review pressure 

differential monitoring documentation to verify that pressure 

differentials in the construction zone are appropriate for their 

settings. The requirement for negative air pressure in the 

construction zone shall depend on the location and type of activity. 

Upon notification, the contractor shall implement corrective measures 

to restore proper pressure differentials as needed. 

2. In case of any problem, the medical center, along with assistance 

from the contractor, shall conduct an environmental assessment to 

find and eliminate the source. 

D. In general, following preventive measures shall be adopted during 

construction to keep down dust and prevent mold.  

1. Dampen debris to keep down dust and provide temporary construction 

partitions in existing structures where directed by Resident 

Engineer. Blank off ducts and diffusers to prevent circulation of 

dust into occupied areas during construction. 

2. Do not perform dust producing tasks within occupied areas without the 

approval of the COTR. For construction in any areas that will remain 

jointly occupied by the medical Center and Contractor’s workers, the 

Contractor shall: 

a. Provide dust proof two-hour temporary drywall construction 

barriers to completely separate construction from the operational 

areas of the hospital in order to contain dirt debris and dust. 
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Barriers shall be sealed and made presentable on hospital occupied 

side. Install a self-closing rated door in a metal frame, 

commensurate with the partition, to allow worker access. Maintain 

negative air at all times. A fire retardant polystyrene, 6-mil 

thick or greater plastic barrier meeting local fire codes may be 

used where dust control is the only hazard, and an agreement is 

reached with the COTR and Medical Center. 

b. HEPA filtration is required where the exhaust dust may reenter the 

breathing zone.  Contractor shall verify that construction exhaust 

to exterior is not reintroduced to the medical center through 

intake vents, or building openings. Install HEPA (High Efficiency 

Particulate Accumulator) filter vacuum system rated at 95% capture 

of 0.3 microns including pollen, mold spores and dust particles. 

Insure continuous negative air pressures occurring within the work 

area. HEPA filters should have ASHRAE 85 or other prefilter to 

extend the useful life of the HEPA. Provide both primary and 

secondary filtrations units. Exhaust hoses shall be heavy duty, 

flexible steel reinforced and exhausted so that dust is not 

reintroduced to the medical center. 

c. Adhesive Walk-off/Carpet Walk-off Mats, minimum 600mm x 900mm (24” 

x 36”), shall be used at all interior transitions from the 

construction area to occupied medical center area. These mats 

shall be changed as often as required to maintain clean work areas 

directly outside construction area at all times. 

d. Vacuum and wet mop all transition areas from construction to the 

occupied medical center at the end of each workday. Vacuum shall 

utilize HEPA filtration. Maintain surrounding area frequently. 

Remove debris as they are created. Transport these outside the 

construction area in containers with tightly fitting lids. 

e. The contractor shall not haul debris through patient-care areas 

without prior approval of the COTR and the Medical Center. When, 

approved, debris shall be hauled in enclosed dust proof containers 

or wrapped in plastic and sealed with duct tape. No sharp objects 

should be allowed to cut through the plastic. Wipe down the 

exterior of the containers with a damp rag to remove dust. All 

equipment, tools, material, etc. transported through occupied 

areas shall be made free from dust and moisture by vacuuming and 

wipe down.  

f. Using a HEPA vacuum, clean inside the barrier and vacuum ceiling 

tile prior to replacement. Any ceiling access panels opened for 
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investigation beyond sealed areas shall be sealed immediately when 

unattended. 

g. There shall be no standing water during construction. This 

includes water in equipment drip pans and open containers within 

the construction areas. All accidental spills must be cleaned up 

and dried within 12 hours. Remove and dispose of porous materials 

that remain damp for more than 72 hours. 

h. At completion, remove construction barriers and ceiling protection 

carefully, outside of normal work hours. Vacuum and clean all 

surfaces free of dust after the removal. 

E. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all 

construction debris from above ceiling, vertical shafts and utility 

chases that have been part of the construction. 

2. Perform HEPA vacuum cleaning of all surfaces in the construction 

area. This includes walls, ceilings, cabinets, furniture (built-in or 

free standing), partitions, flooring, etc. 

3. All new air ducts shall be cleaned prior to final inspection. 

 

1.9 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from demolition 

of buildings or structures, or parts thereof, shall be disposed of as 

follows:  

1. Reserved items which are to remain property of the Government are 

identified by attached tags or noted on drawings or in specifications 

as items to be stored. Items that remain property of the Government 

shall be removed or dislodged from present locations in such a manner 

as to prevent damage which would be detrimental to re-installation 

and reuse. Store such items where directed by the COTR.  

2. Items not reserved shall become property of the Contractor and be 

removed by Contractor from the Medical Center. 

3. Items of portable equipment and furnishings located in rooms and 

spaces in which work is to be done under this contract shall remain 

the property of the Government. When rooms and spaces are vacated by 

the Department of Veterans Affairs during the alteration period, such 

items which are NOT required to be either relocated or reused will be 

removed by the Government in advance of work to avoid interfering 

with Contractor's operation.  
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1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 

IMPROVEMENTS  

A. The Contractor shall preserve and protect all structures, equipment, and 

vegetation (such as trees, shrubs, and grass) on or adjacent to the work 

site, which is not to be removed and which does not unreasonably 

interfere with the work required under this contract. The Contractor 

shall only remove trees when specifically authorized to do so, and shall 

avoid damaging vegetation that will remain in place. If any limbs or 

branches of trees are broken during contract performance, or by the 

careless operation of equipment, or by workmen, the Contractor shall 

trim those limbs or branches with a clean cut and paint the cut with a 

tree-pruning compound as directed by the Contracting Officer.  

B. The Contractor shall protect from damage all existing improvements and 

utilities at or near the work site and on adjacent property of a third 

party, the locations of which are made known to or should be known by 

the Contractor. The Contractor shall repair any damage to those 

facilities, including those that are the property of a third party, 

resulting from failure to comply with the requirements of this contract 

or failure to exercise reasonable care in performing the work. If the 

Contractor fails or refuses to repair the damage promptly, the 

Contracting Officer may have the necessary work performed and charge the 

cost to the Contractor. 

 

(FAR 52.236-9) 

C. Refer to Section 01 57 19, TEMPORARY ENVIRONMENTAL CONTROLS, for 

additional requirements on protecting vegetation, soils and the 

environment. Refer to Articles, "Alterations", "Restoration", and 

"Operations and Storage Areas" for additional instructions concerning 

repair of damage to structures and site improvements.  

D. Refer to FAR clause 52.236-7, "Permits and Responsibilities," which is 

included in General Conditions. A National Pollutant Discharge 

Elimination System (NPDES) permit is required for this project. The 

Contractor is considered an "operator" under the permit and has 

extensive responsibility for compliance with permit requirements. VA 

will make the permit application available at the (appropriate medical 

center) office. The apparent low bidder, contractor and affected 

subcontractors shall furnish all information and certifications that are 

required to comply with the permit process and permit requirements. Many 

of the permit requirements will be satisfied by completing construction 

as shown and specified. Some requirements involve the Contractor's 

method of operations and operations planning and the Contractor is 
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responsible for employing best management practices. The affected 

activities often include, but are not limited to the following: 

- Designating areas for equipment maintenance and repair; 

- Providing waste receptacles at convenient locations and provide 

regular collection of wastes; 

- Locating equipment wash down areas on site, and provide appropriate 

control of wash-waters; 

- Providing protected storage areas for chemicals, paints, solvents, 

fertilizers, and other potentially toxic materials; and 

- Providing adequately maintained sanitary facilities. 

1.11 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as necessary 

to install new work. Except as otherwise shown or specified, do not cut, 

alter or remove any structural work, and do not disturb any ducts, 

plumbing, steam, gas, or electric work without approval of the Resident 

Engineer. Existing work to be altered or extended and that is found to 

be defective in any way, shall be reported to the COTR before it is 

disturbed. Materials and workmanship used in restoring work, shall 

conform in type and quality to that of original existing construction, 

except as otherwise shown or specified.  

B. Upon completion of contract, deliver work complete and undamaged. 

Existing work (walls, ceilings, partitions, floors, mechanical and 

electrical work, lawns, paving, roads, walks, etc.) disturbed or removed 

as a result of performing required new work, shall be patched, repaired, 

reinstalled, or replaced with new work, and refinished and left in as 

good condition as existed before commencing work.  

C. At Contractor's own expense, Contractor shall immediately restore to 

service and repair any damage caused by Contractor's workmen to existing 

piping and conduits, wires, cables, etc., of utility services or of fire 

protection systems and communications systems (including telephone) 

which are indicated on drawings and which are not scheduled for 

discontinuance or abandonment.  

D. Expense of repairs to such utilities and systems not shown on drawings 

or locations of which are unknown will be covered by adjustment to 

contract time and price in accordance with clause entitled "CHANGES" 

(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR 

52.236-2).  
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1.12 AS-BUILT DRAWINGS 

A. The contractor shall maintain two full size sets of as-built drawings 

which will be kept current during construction of the project, to 

include all contract changes, modifications and clarifications. 

B. All variations shall be shown in the same general detail as used in the 

contract drawings. To insure compliance, as-built drawings shall be made 

available for the COTR, as often as requested. 

C. Contractor shall deliver two approved completed sets of as-built 

drawings to the Resident Engineer within 15 calendar days after each 

completed phase and after the acceptance of the project by the Resident 

Engineer. 

D. Paragraphs A, B, & C shall also apply to all shop drawings. 

1.13 USE OF ROADWAYS 

A. For hauling, use only established public roads and roads on Medical 

Center property and, when authorized by the Resident Engineer, such 

temporary roads which are necessary in the performance of contract work. 

Temporary roads shall be constructed by the Contractor at Contractor's 

expense. When necessary to cross curbing, sidewalks, or similar 

construction, they must be protected by well-constructed bridges. 

B. When certain buildings (or parts of certain buildings) are required to 

be completed in advance of general date of completion, all roads leading 

thereto must be completed and available for use at time set for 

completion of such buildings or parts thereof.  

 

1.14 TEMPORARY TOILETS  

 

A. Provide where directed, (for use of all Contractor's workmen) ample 

temporary sanitary toilet accommodations with suitable sewer and water 

connections; or, when approved by Resident Engineer, provide suitable 

dry closets where directed. Keep such places clean and free from flies, 

and all connections and appliances connected therewith are to be removed 

prior to completion of contract, and premises left perfectly clean.  

 

1.15 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Government shall make all reasonably required amounts of utilities 

available to the Contractor from existing outlets and supplies, as 

specified in the contract. The amount to be paid by the Contractor for 

chargeable electrical services shall be the prevailing rates charged to 

the Government. The Contractor shall carefully conserve any utilities 

furnished without charge.  
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B. The Contractor, at Contractor's expense and in a workmanlike manner 

satisfactory to the Contracting Officer, shall install and maintain all 

necessary temporary connections and distribution lines, and all meters 

required to measure the amount of electricity used for the purpose of 

determining charges. Before final acceptance of the work by the 

Government, the Contractor shall remove all the temporary connections, 

distribution lines, meters, and associated paraphernalia.  

C. Contractor shall install meters at Contractor's expense and furnish the 

Medical Center a monthly record of the Contractor's usage of electricity 

as hereinafter specified.  

D. Heat: Furnish temporary heat necessary to prevent injury to work and 

materials through dampness and cold. Use of open salamanders or any 

temporary heating devices which may be fire hazards or may smoke and 

damage finished work, will not be permitted. Maintain minimum 

temperatures as specified for various materials:  

1. Obtain heat by connecting to Medical Center heating distribution 

system.  

a. Steam is available at no cost to Contractor.  

 

E. Electricity (for Construction and Testing): Furnish all temporary 

electric services.  

1. Obtain electricity by connecting to the Medical Center electrical 

distribution system. The Contractor shall meter and pay for 

electricity required for electric cranes and hoisting devices, 

electrical welding devices and any electrical heating devices 

providing temporary heat. Electricity for all other uses is available 

at no cost to the Contractor.  

F. Water (for Construction and Testing): Furnish temporary water service. 

1. Obtain water by connecting to the Medical Center water distribution 

system. Provide reduced pressure backflow preventer at each 

connection. Water is available at no cost to the Contractor.  

2. Maintain connections, pipe, fittings and fixtures and conserve 

water-use so none is wasted. Failure to stop leakage or other wastes 

will be cause for revocation of use of water from Medical Center's 

system.  

G. Steam: Furnish steam system for testing required in various sections of 

specifications.  

1. Obtain steam for testing by connecting to the Medical Center steam 

distribution system. Steam is available at no cost to the Contractor.  

2. Maintain connections, pipe, fittings and fixtures and conserve 

steam-use so none is wasted. Failure to stop leakage or other waste 
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will be cause for revocation of use of steam from the Medical 

Center's system.  

 

1.16 INSTRUCTIONS  

A. Contractor shall furnish Maintenance and Operating manuals and verbal 

instructions when required by the various sections of the specifications 

and as hereinafter specified.  

B. Manuals: Maintenance and operating manuals (four copies each) for each 

separate piece of equipment shall be delivered to the COTR coincidental 

with the delivery of the equipment to the job site. Manuals shall be 

complete, detailed guides for the maintenance and operation of 

equipment. They shall include complete information necessary for 

starting, adjusting, maintaining in continuous operation for long 

periods of time and dismantling and reassembling of the complete units 

and sub-assembly components. Manuals shall include an index covering all 

component parts clearly cross-referenced to diagrams and illustrations. 

Illustrations shall include "exploded" views showing and identifying 

each separate item. Emphasis shall be placed on the use of special tools 

and instruments. The function of each piece of equipment, component, 

accessory and control shall be clearly and thoroughly explained. All 

necessary precautions for the operation of the equipment and the reason 

for each precaution shall be clearly set forth. Manuals must reference 

the exact model, style and size of the piece of equipment and system 

being furnished. Manuals referencing equipment similar to but of a 

different model, style, and size than that furnished will not be 

accepted.  

C. Instructions: Contractor shall provide qualified, factory-trained 

manufacturers' representatives to give detailed instructions to assigned 

Department of Veterans Affairs personnel in the operation and complete 

maintenance for each piece of equipment. All such training will be at 

the job site. These requirements are more specifically detailed in the 

various technical sections. Instructions for different items of 

equipment that are component parts of a complete system, shall be given 

in an integrated, progressive manner. All instructors for every piece of 

component equipment in a system shall be available until instructions 

for all items included in the system have been completed. This is to 

assure proper instruction in the operation of inter-related systems. All 

instruction periods shall be at such times as scheduled by the Resident 

Engineer and shall be considered concluded only when the Resident 

Engineer is satisfied in regard to complete and thorough coverage. The 

Department of Veterans Affairs reserves the right to request the removal 
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of, and substitution for, any instructor who, in the opinion of the 

Resident Engineer, does not demonstrate sufficient qualifications in 

accordance with requirements for instructors above.  

 

 

 

 

 

1.17 HISTORIC PRESERVATION  

 Where the Contractor or any of the Contractor's employees, prior to, or 

during the construction work, are advised of or discover any possible 

archeological, historical and/or cultural resources, the Contractor 

shall immediately notify the COTR verbally, and then with a written 

follow up.  

- - - E N D - - - 
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SECTION 01 33 23 

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

 

1-1. Refer to Articles titled SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 

(FAR 52.236-21) and, SPECIAL NOTES (VAAR 852.236-91), in GENERAL 

CONDITIONS. 

1-2. For the purposes of this contract, samples, test reports, certificates, 

and manufacturers' literature and data shall also be subject to the 

previously referenced requirements. The following text refers to all 

items collectively as SUBMITTALS. 

1-3. Submit for approval, all of the items specifically mentioned under the 

separate sections of the specification, with information sufficient to 

evidence full compliance with contract requirements. Materials, 

fabricated articles and the like to be installed in permanent work shall 

equal those of approved submittals. After an item has been approved, no 

change in brand or make will be permitted unless: 

A. Satisfactory written evidence is presented to, and approved by 

Contracting Officer, that manufacturer cannot make scheduled delivery of 

approved item or; 

B. Item delivered has been rejected and substitution of a suitable item is 

an urgent necessity or; 

C. Other conditions become apparent which indicates approval of such 

substitute item to be in best interest of the Government. 

 

1-4. Forward submittals in sufficient time to permit proper consideration and 

approval action by Government. Time submission to assure adequate lead 

time for procurement of contract - required items. Delays attributable 

to untimely and rejected submittals will not serve as a basis for 

extending contract time for completion. 

1-5. Submittals will be reviewed for compliance with contract requirements by 

the A/E firm and/or the engineer office, and action thereon will be 

taken by the COTR on behalf of the Contracting Officer. 

1-6. Upon receipt of submittals, COTR will assign a file number thereto. The 

Contractor and A/R firm, in any subsequent correspondence, shall refer 

to this file and identification number to expedite replies relative to 

previously approved or disapproved submittals. 

1-7. The Government reserves the right to require additional submittals, 

whether or not particularly mentioned in this contract. If additional 

submittals beyond those required by the contract are furnished pursuant 
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to request therefor by Contracting Officer, adjustment in contract price 

and time will be made in accordance with Articles titled CHANGES (FAR 

52.243-4) and CHANGES - SUPPLEMENT (VAAR 852.236-88) of the GENERAL 

CONDITIONS. 

1-8. Schedules called for in specifications and shown on shop drawings shall 

be submitted for use and information of Department of Veterans Affairs 

and A/E firm. However, the Contractor shall assume responsibility for 

coordinating and verifying schedules. The Contracting Officer, A/E firm 

and engineering assumes no responsibility for checking schedules or 

layout drawings for exact sizes, exact numbers and detailed positioning 

of items. 

1-9. Submittals must be submitted by Contractor only and shipped prepaid. The 

Contracting Officer, A/E firm and engineering assumes no responsibility 

for checking quantities or exact numbers included in such submittals.  

A. Submit two units of samples unless otherwise specified. Submit shop 

drawings, schedules, manufacturers' literature and data, and 

certificates in triplicate, except where a greater number is specified. 

B. Submittals will receive consideration only when covered by a transmittal 

letter signed by Contractor. Letter shall be sent via first class mail 

and shall contain the list of items, name of Medical Center, name of 

Contractor, contract number, applicable specification paragraph numbers, 

applicable drawing numbers (and other information required for exact 

identification of location for each item), manufacturer and brand, ASTM 

or Federal Specification Number (if any) and such additional information 

as may be required by specifications for particular item being 

furnished. In addition, catalogs shall be marked to indicate specific 

items submitted for approval. 

1. A copy of letter must be enclosed with items, and any items received 

without identification letter will be considered "unclaimed goods" 

and held for a limited time only. 

2. Each sample, certificate, manufacturers' literature and data shall be 

labeled to indicate the name and location of the Medical Center, name 

of Contractor, manufacturer, brand, contract number and ASTM or 

Federal Specification Number as applicable and location(s) on 

project. 

3. Required certificates shall be signed by an authorized representative 

of manufacturer or supplier of material, and by Contractor.  

C. If submittal samples have been disapproved, resubmit new samples as soon 

as possible after notification of disapproval. Such new samples shall be 
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marked "Resubmitted Sample" in addition to containing other previously 

specified information required on label and in transmittal letter. 

D. Approved samples will be kept on file by the Engineer office until 

completion of contract, at which time such samples will be delivered to 

Contractor as Contractor's property. Where noted in technical sections 

of specifications, approved samples in good condition may be used in 

their proper locations in contract work. At completion of contract, 

samples that are not approved will be returned to Contractor only upon 

request and at Contractor's expense. Such request should be made prior 

to completion of the contract. Disapproved samples that are not 

requested for return by Contractor will be discarded after completion of 

contract. 

F. Submittal drawings (shop, erection or setting drawings) and schedules, 

required for work of various trades, shall be checked before submission 

by technically qualified employees of Contractor for accuracy, 

completeness and compliance with contract requirements. These drawings 

and schedules shall be stamped and signed by Contractor certifying to 

such check. 

1. For each drawing required, submit one legible photographic paper or 

vellum reproducible. 

2. Reproducible shall be full size. 

3. Each drawing shall have marked thereon, proper descriptive title, 

including Medical Center location, project number, manufacturer's 

number, reference to contract drawing number, detail Section Number, 

and Specification Section Number. 

4. A space 120 mm by 125 mm (4-3/4 by 5 inches) shall be reserved on 

each drawing to accommodate approval or disapproval stamp. 

5. Submit drawings, ROLLED WITHIN A MAILING TUBE, fully protected for 

shipment. 

6. One reproducible print of approved or disapproved shop drawings will 

be forwarded to Contractor. 

7. When work is directly related and involves more than one trade, shop 

drawings shall be submitted to A/E firm and/or engineering under one 

cover. 
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1-10. Samples, shop drawings, test reports, certificates and manufacturers' 

      literature and data, shall be submitted for approval to  

 Danny Martin  

      300 Veterans Blvd. 

      Big Spring, Texas 79720  

- - - E N D - - - 

Project 519-11-209
Repair Drains in Boiler Plant

02/02/12



12-09 

22 05 11 - 1 

SECTION 22 05 11 

COMMON WORK RESULTS FOR PLUMBING 

 

PART 1 - GENERAL  

1.1 DESCRIPTION  

A. The requirements of this Section shall apply to all sections of 

Division 22.  

B. Definitions: 

1. Exposed: Piping and equipment exposed to view in finished rooms.  

2. Option or optional: Contractor's choice of an alternate material or 

method.  

1.2 RELATED WORK  

A. Section 01 00 00, GENERAL REQUIREMENTS. 

B. Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES. 

E. Section 03 30 00, CAST-IN-PLACE CONCRETE:  Concrete and Grout.  

1.3 QUALITY ASSURANCE  

A. Products Criteria: 

1. Standard Products: Material and equipment shall be the standard 

products of a manufacturer regularly engaged in the manufacture of 

the products for at least 3 years.  

2. All items furnished shall be free from defects that would adversely 

affect the performance, maintainability and appearance of individual 

components and overall assembly. 

3. The products and execution of work specified in Division 22 shall 

conform to the referenced codes and standards as required by the 

specifications. Local codes and amendments enforced by the local 

code official shall be enforced.  If the local codes are more 

stringent, then the local code shall apply.  Any conflicts shall be 

brought to the attention of the COTR. 

4. Multiple Units: When two or more units of materials or equipment of 

the same type or class are required, these units shall be products 

of one manufacturer. 

5. Assembled Units: Manufacturers of equipment assemblies, which use 

components made by others, assume complete responsibility for the 

final assembled product. 

6. Nameplates: Nameplate bearing manufacturer's name or identifiable 

trademark shall be securely affixed in a conspicuous place on 
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equipment, or name or trademark cast integrally with equipment, 

stamped or otherwise permanently marked on each item of equipment. 

7. Asbestos products or equipment or materials containing asbestos 

shall not be used. 

B. Welding: Before any welding is performed, contractor shall submit a 

certificate certifying that welders comply with the following 

requirements: 

1. Qualify welding processes and operators for piping according to ASME 

"Boiler and Pressure Vessel Code", Section IX, "Welding and Brazing 

Qualifications". 

2. Comply with provisions of ASME B31 series "Code for Pressure 

Piping". 

3. Certify that each welder has passed American Welding Society (AWS) 

qualification tests for the welding processes involved, and that 

certification is current. 

4. All welds shall be stamped according to the provisions of the 

American Welding Society. 

C. Manufacturer's Recommendations: Where installation procedures or any 

part thereof are required to be in accordance with the recommendations 

of the manufacturer of the material being installed, printed copies of 

these recommendations shall be furnished to the COTR prior to 

installation. Installation of the item will not be allowed to proceed 

until the recommendations are received. Failure to furnish these 

recommendations can be cause for rejection of the material.  

D. Execution (Installation, Construction) Quality: 

1. All items shall be applied and installed in accordance with 

manufacturer's written instructions. Conflicts between the 

manufacturer's instructions and the specifications shall be referred 

to the COTR for resolution. Written hard copies or computer files of 

manufacturer’s installation instructions shall be provided to the 

COTR at least two weeks prior to commencing installation of any 

item. 

E. Guaranty: Warranty of Construction, FAR clause 52.246-21. 

F. Plumbing Systems: IPC, International Plumbing Code. 

1.4 SUBMITTALS  

A. Submittals shall be submitted in accordance with Section 01 33 23, SHOP 

DRAWINGS, PRODUCT DATA, and SAMPLES.  
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B. Information and material submitted under this section shall be marked 

"SUBMITTED UNDER SECTION 22 05 11, COMNON WORK RESULTS FOR PLUMBING", 

with applicable paragraph identification. 

C. Contractor shall make all necessary field measurements and 

investigations to assure that the equipment and assemblies will meet 

contract requirements. 

D. If equipment is submitted which differs in arrangement from that shown, 

provide drawings that show the rearrangement of all associated systems. 

Approval will be given only if all features of the equipment and 

associated systems, including accessibility, are equivalent to that 

required by the contract. 

E. Prior to submitting shop drawings for approval, contractor shall 

certify in writing that manufacturers of all major items of equipment 

have each reviewed drawings and specifications, and have jointly 

coordinated and properly integrated their equipment and controls to 

provide a complete and efficient installation. 

F. Upon request by Government, lists of previous installations for 

selected items of equipment shall be provided.  Contact persons who 

will serve as references, with telephone numbers and e-mail addresses 

shall be submitted with the references. 

G. Manufacturer's Literature and Data: Manufacturer’s literature shall be 

submitted under the pertinent section rather than under this section.  

1. Electric motor data and variable speed drive data shall be submitted 

with the driven equipment.  

2. Equipment and materials identification.  

3. Fire stopping materials.  

4. Hangers, inserts, supports and bracing. Provide load calculations 

for variable spring and constant support hangers.  

5. Wall, floor, and ceiling plates.  

H. Coordination Drawings: In accordance with GENERAL CONDITIONS, Article, 

SUBCONTRACTS AND WORK COORDINATION.  Complete consolidated and 

coordinated layout drawings shall be submitted for all new systems, and 

for existing systems that are in the same areas. The drawings shall 

include plan views, elevations and sections of all systems and shall be 

on a scale of not less than 1:32 (3/8-inch equal to one foot). Clearly 

identify and dimension the proposed locations of the principal items of 

equipment. The drawings shall clearly show the proposed location and 

adequate clearance for all equipment, piping, pumps, valves and other 
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items.  All valves, trap primer valves, water hammer arrestors, 

strainers, and equipment requiring service shall be provided with an 

access door sized for the complete removal of plumbing device, 

component, or equipment.  Equipment foundations shall not be installed 

until equipment or piping until layout drawings have been approved. 

Detailed layout drawings shall be provided for all piping systems. In 

addition, details of the following shall be provided. 

1. Mechanical equipment rooms.  

2. Interstitial space. 

3. Hangers, inserts, supports, and bracing.  

4. Pipe sleeves.  

5. Equipment penetrations of floors, walls, ceilings, or roofs.  

I. Maintenance Data and Operating Instructions:  

1. Maintenance and operating manuals in accordance with Section 01 00 

00, GENERAL REQUIREMENTS, Article, INSTRUCTIONS, for systems and 

equipment.  

2. Listing of recommended replacement parts for keeping in stock 

supply, including sources of supply, for equipment shall be 

provided. 

3. The listing shall include belts for equipment: Belt manufacturer, 

model number, size and style, and distinguished whether of multiple 

belt sets. 

1.5 DELIVERY, STORAGE AND HANDLING  

A. Protection of Equipment:  

1. Equipment and material placed on the job site shall remain in the 

custody of the Contractor until phased acceptance, whether or not 

the Government has reimbursed the Contractor for the equipment and 

material. The Contractor is solely responsible for the protection of 

such equipment and material against any damage. 

2. Damaged equipment shall be replaced with an identical unit as 

determined and directed by the COTR. Such replacement shall be at no 

additional cost to the Government. 

3. Interiors of new equipment and piping systems shall be protected 

against entry of foreign matter. Both inside and outside shall be 

cleaned before painting or placing equipment in operation. 

4. Existing equipment and piping being worked on by the Contractor 

shall be under the custody and responsibility of the Contractor and 

shall be protected as required for new work. 
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B. Cleanliness of Piping and Equipment Systems: 

1. Care shall be exercised in the storage and handling of equipment and 

piping material to be incorporated in the work. Debris arising from 

cutting, threading and welding of piping shall be removed. 

2. Piping systems shall be flushed, blown or pigged as necessary to 

deliver clean systems. 

3. The interior of all tanks shall be cleaned prior to delivery and 

beneficial use by the Government.  All piping shall be tested in 

accordance with the specifications and the International Plumbing 

Code (IPC), latest edition.  All filters, strainers, fixture faucets 

shall be flushed of debris prior to final acceptance. 

4. Contractor shall be fully responsible for all costs, damage, and 

delay arising from failure to provide clean systems. 

1.6 APPLICABLE PUBLICATIONS  

A. The publications listed below shall form a part of this specification 

to the extent referenced. The publications are referenced in the text 

by the basic designation only.  

B. American Society of Mechanical Engineers (ASME):  

Boiler and Pressure Vessel Code (BPVC):  

SEC IX-2007.............Boiler and Pressure Vessel Code; Section IX, 

Welding and Brazing Qualifications.   

C. American Society for Testing and Materials (ASTM):  

A36/A36M-2008...........Standard Specification for Carbon Structural 

Steel 

A575-96 (R 2007)........Standard Specification for Steel Bars, Carbon, 

Merchant Quality, M-Grades R (2002) 

E84-2005................Standard Test Method for Surface Burning 

Characteristics of Building Materials  

E119-2008a..............Standard Test Methods for Fire Tests of 

Building Construction and Materials  

D. Manufacturers Standardization Society (MSS) of the Valve and Fittings 

Industry, Inc:  

SP-58-02................Pipe Hangers and Supports-Materials, Design and 

Manufacture  

SP 69-2003 (R 2004).....Pipe Hangers and Supports-Selection and 

Application 

E. National Electrical Manufacturers Association (NEMA): 

MG1-2003, Rev. 1-2007...Motors and Generators 
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F. International Code Council, (ICC): 

IBC-06, (R 2007)........International Building Code 

IPC-06, (R 2007)........International Plumbing Code 

PART 2 - PRODUCTS  

2.1 FACTORY-ASSEMBLED PRODUCTS 

A. STANDARDIZATION OF COMPONENTS SHALL BE MAXIMIZED TO REDUCE SPARE PART 

requirements. 

B. Manufacturers of equipment assemblies that include components made by 

others shall assume complete responsibility for final assembled unit. 

1. All components of an assembled unit need not be products of same 

manufacturer. 

2. Constituent parts that are alike shall be products of a single 

manufacturer. 

3. Components shall be compatible with each other and with the total 

assembly for intended service. 

4. Contractor shall guarantee performance of assemblies of components, 

and shall repair or replace elements of the assemblies as required 

to deliver specified performance of the complete assembly. 

C. Components of equipment shall bear manufacturer's name and trademark, 

model number, serial number and performance data on a name plate 

securely affixed in a conspicuous place, or cast integral with, stamped 

or otherwise permanently marked upon the components of the equipment. 

D. Major items of equipment, which serve the same function, shall be the 

same make and model 

2.2 COMPATIBILITY OF RELATED EQUIPMENT  

A. Equipment and materials installed shall be compatible in all respects 

with other items being furnished and with existing items so that the 

result will be a complete and fully operational system that conforms to 

contract requirements. 

2.3 SAFETY GUARDS 

A. Pump shafts and couplings shall be fully guarded by a sheet steel 

guard, covering coupling and shaft but not bearings. Material shall be 

minimum 16-gage sheet steel; ends shall be braked and drilled and 

attached to pump base with minimum of four 6 mm (1/4-inch) bolts. 

Reinforce guard as necessary to prevent side play forcing guard onto 

couplings. 

B. All Equipment shall have moving parts protected from personal injury. 
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2.4 LIFTING ATTACHMENTS  

 Equipment shall be provided with suitable lifting attachments to enable 

equipment to be lifted in its normal position. Lifting attachments 

shall withstand any handling conditions that might be encountered, 

without bending or distortion of shape, such as rapid lowering and 

braking of load. 

2.5 PIPE PENETRATIONS 

A. Pipe penetration sleeves shall be installed for all pipe other than 

rectangular blocked out floor openings for risers in mechanical bays. 

B. Pipe penetration sleeve materials shall comply with all fire stopping 

requirements for each penetration. 

C. Penetrations are not allowed through beams or ribs, but may be 

installed in concrete beam flanges. Any deviation from these 

requirements must receive prior approval of Chief of Engineering.  

D. Sheet metal, plastic, or moisture resistant fiber sleeves shall be 

provided for pipe passing through floors, interior walls, and 

partitions, unless brass or steel pipe sleeves are specifically called 

for below. 

E. Cast iron or zinc coated pipe sleeves shall be provided for pipe 

passing through exterior walls below grade. The space between the 

sleeve and pipe shall be made watertight with a modular or link rubber 

seal. The link seal shall be applied at both ends of the sleeve.  

F. Galvanized steel or an alternate black iron pipe with asphalt coating 

sleeves shall be for pipe passing through concrete beam flanges, except 

where brass pipe sleeves are called for. A galvanized steel Sleeve 

shall be provided for pipe passing through floor of mechanical rooms, 

laundry work rooms, and animal rooms above basement. Except in 

mechanical rooms, sleeves shall be connected with a floor plate.  

G. Brass Pipe Sleeves shall be provided for pipe passing through quarry 

tile, terrazzo or ceramic tile floors. The sleeve shall be connected 

with a floor plate.  

H. Sleeve clearance through floors, walls, partitions, and beam flanges 

shall be 25 mm (1 inch) greater in diameter than external diameter of 

pipe. Sleeve for pipe with insulation shall be large enough to 

accommodate the insulation plus 25 mm (1 inch) in diameter.  Interior 

openings shall be caulked tight with fire stopping material and sealant 

to prevent the spread of fire, smoke, and gases.  
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2.6 ASBESTOS 

 Materials containing asbestos are not permitted. 

PART 3 - EXECUTION  

3.1 ARRANGEMENT AND INSTALLATION OF EQUIPMENT AND PIPING  

A. Location of piping, sleeves, inserts, hangers, and equipment, access 

provisions shall be coordinated with the work of all trades.  Piping, 

sleeves, inserts, hangers, and equipment shall be located clear of 

windows, doors, openings, light outlets, and other services and 

utilities. Equipment layout drawings shall be prepared to coordinate 

proper location and personnel access of all facilities. The drawings 

shall be submitted for review. 

Manufacturer's published recommendations shall be followed for 

installation methods not otherwise specified.  

B. Operating Personnel Access and Observation Provisions:  All equipment 

and systems shall be arranged to provide clear view and easy access, 

without use of portable ladders, for maintenance and operation of all 

devices including, but not limited to: all equipment items, valves, 

filters, strainers, transmitters, sensors, control devices. All gages 

and indicators shall be clearly visible by personnel standing on the 

floor or on permanent platforms. Maintenance and operating space and 

access provisions that are shown on the drawings shall not be changed 

nor reduced.  

C. Structural systems necessary for pipe and equipment support shall be 

coordinated to permit proper installation. 

D. Location of pipe sleeves, trenches and chases shall be accurately 

coordinated with equipment and piping locations. 

E. Cutting Holes: 

1. Holes through concrete and masonry shall be cut by rotary core 

drill. Pneumatic hammer, impact electric, and hand or manual hammer 

type drill will not be allowed, except as permitted by COTR where 

working area space is limited. 

2. Holes shall be located to avoid interference with structural members 

such as beams or grade beams. Holes shall be laid out in advance and 

drilling done only after approval by COTR. If the Contractor 

considers it necessary to drill through structural members, this 

matter shall be referred to COTR for approval. 
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3. Waterproof membrane shall not be penetrated.  Pipe floor penetration 

block outs shall be provided outside the extents of the waterproof 

membrane. 

F. Interconnection of Instrumentation or Control Devices: Generally, 

electrical and pneumatic interconnections are not shown but must be 

provided. 

G. Minor Piping: Generally, small diameter pipe runs from drips and 

drains, water cooling, and other service are not shown but must be 

provided. 

H. Protection and Cleaning:  

1. Equipment and materials shall be carefully handled, properly stored, 

and adequately protected to prevent damage before and during 

installation, in accordance with the manufacturer's recommendations 

and as approved by the COTR. Damaged or defective items in the 

opinion of the COTR, shall be replaced.  

2. Protect all finished parts of equipment, such as shafts and bearings 

where accessible, from rust prior to operation by means of 

protective grease coating and wrapping. Close pipe openings with 

caps or plugs during installation.  Pipe openings, equipment, and 

plumbing fixtures shall be tightly covered against dirt or 

mechanical injury.  At completion of all work thoroughly clean 

fixtures, exposed materials and equipment.  

I. Concrete and Grout: Concrete and shrink compensating grout 25 MPa (3000 

psi) minimum, specified in Section 03 30 00, CAST-IN-PLACE CONCRETE. 

shall be used for all pad or floor mounted equipment.  Gages, 

thermometers, valves and other devices shall be installed with due 

regard for ease in reading or operating and maintaining said devices. 

Thermometers and gages shall be located and positioned to be easily 

read by operator or staff standing on floor or walkway provided. 

Servicing shall not require dismantling adjacent equipment or pipe 

work. 

J. Interconnection of Controls and Instruments: Electrical interconnection 

is generally not shown but shall be provided. This includes 

interconnections of sensors, transmitters, transducers, control 

devices, control and instrumentation panels, instruments and computer 

workstations. Comply with NFPA-70. 
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K. Work in Existing Building:  

1. Perform as specified in Article, OPERATIONS AND STORAGE AREAS, 

Article, ALTERATIONS, and Article, RESTORATION of the Section 01 00 

00, GENERAL REQUIREMENTS for relocation of existing equipment, 

alterations and restoration of existing building(s).  

2. As specified in Section 01 00 00, GENERAL REQUIREMENTS, Article, 

OPERATIONS AND STORAGE AREAS, make alterations to existing service 

piping at times that will cause the least interfere with normal 

operation of the facility.  

L. Work in bathrooms, restrooms, housekeeping closets: All pipe 

penetrations behind escutcheons shall be sealed with plumbers putty.   

M. Switchgear Drip Protection: Every effort shall be made to eliminate the 

installation of pipe above electrical and telephone switchgear. If this 

is not possible, encase pipe in a second pipe with a minimum of joints. 

N. Inaccessible Equipment: 

1. Where the Government determines that the Contractor has installed 

equipment not conveniently accessible for operation and maintenance, 

equipment shall be removed and reinstalled or remedial action 

performed as directed at no additional cost to the Government. 

2. The term "conveniently accessible" is defined as capable of being 

reached without the use of ladders, or without climbing or crawling 

under or over obstacles such as electrical conduit, motors, fans, 

pumps, belt guards, transformers, high voltage lines, piping, and 

ductwork. 

3.2 TEMPORARY PIPING AND EQUIPMENT 

A. Continuity of operation of existing facilities may require temporary 

installation or relocation of equipment and piping.  Temporary 

equipment or pipe installation or relocation shall be provided to 

maintain continuity of operation of existing facilities. 

B. The Contractor shall provide all required facilities in accordance with 

the requirements of phased construction and maintenance of service. All 

piping and equipment shall be properly supported, sloped to drain, 

operate without excessive stress, and shall be insulated where injury 

can occur to personnel by contact with operating facilities. The 

requirements of Para. 3.1 shall apply. 

C. Temporary facilities and piping shall be completely removed and any 

openings in structures sealed.  Necessary blind flanges and caps shall 

be provided to seal open piping remaining in service. 
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3.3 RIGGING 

A. Openings in building structures shall be planned to accommodate design 

scheme. 

B. Alternative methods of equipment delivery may be offered and will be 

considered by Government under specified restrictions of phasing and 

service requirements as well as structural integrity of the building. 

C. All openings in the building shall be closed when not required for 

rigging operations to maintain proper environment in the facility for 

Government operation and maintenance of service.   

D. Contractor shall provide all facilities required to deliver specified 

equipment and place on foundations. Attachments to structures for 

rigging purposes and support of equipment on structures shall be 

Contractor's full responsibility. 

E. Contractor shall check all clearances, weight limitations and shall 

provide a rigging plan designed by a Registered Professional Engineer. 

All modifications to structures, including reinforcement thereof, shall 

be at Contractor's cost, time and responsibility. 

F. Rigging plan and methods shall be referred to COTR for evaluation prior 

to actual work. 

3.4 PIPE AND EQUIPMENT SUPPORTS  

A. Where hanger spacing does not correspond with joist or rib spacing, use 

structural steel channels secured directly to joist and rib structure 

that will correspond to the required hanger spacing, and then suspend 

the equipment and piping from the channels.  Holes shall be drilled or 

burned in structural steel ONLY with the prior written approval of the 

Chief of Engineering.  

B. The use of chain pipe supports, wire or strap hangers; wood for 

blocking, stays and bracing, or hangers suspended from piping above 

shall not be permitted.  Rusty products shall be replaced. 

C. Hanger rods shall be used that are straight and vertical. Turnbuckles 

for vertical adjustments may be omitted where limited space prevents 

use. A minimum of 15 mm (1/2-inch) clearance between pipe or piping 

covering and adjacent work shall be provided.  

D. For horizontal and vertical plumbing pipe supports, refer to the 

International Plumbing Code (IPC), latest edition, and these 

specifications. 

E. Floor Supports: 
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1. Provide concrete bases, concrete anchor blocks and pedestals, and 

structural steel systems for support of equipment and piping. 

Concrete bases and structural systems shall be anchored and doweled 

to resist forces under operating and seismic conditions (if 

applicable) without excessive displacement or structural failure. 

2. Bases and supports shall not be located and installed until 

equipment mounted thereon has been approved.  Bases shall be sized 

to match equipment mounted thereon plus 50 mm (2 inch) excess on all 

edges.  Structural drawings shall be reviewed for additional 

requirements. Bases shall be neatly finished and smoothed, shall 

have chamfered edges at the top, and shall be suitable for painting. 

3. All equipment shall be shimmed, leveled, firmly anchored, and 

grouted with epoxy grout. Anchor bolts shall be placed in sleeves, 

anchored to the bases. Fill the annular space between sleeves and 

bolts with a grout material to permit alignment and realignment. 

3.5 LUBRICATION  

A. All equipment and devices requiring lubrication shall be lubricated 

prior to initial operation. All devices and equipment shall be field 

checked for proper lubrication. 

B. All devices and equipment shall be equipped with required lubrication 

fittings.  A minimum of one liter (one quart) of oil and 0.5 kg (one 

pound) of grease of manufacturer's recommended grade and type for each 

different application shall be provided.  All materials shall be 

delivered to COTR in unopened containers that are properly identified 

as to application. 

C. A separate grease gun with attachments for applicable fittings shall be 

provided for each type of grease applied. 

D. All lubrication points shall be accessible without disassembling 

equipment, except to remove access plates. 

E. All lubrication points shall be extended to one side of the equipment. 

3.6 PLUMBING SYSTEMS DEMOLITION 

A. Rigging access, shall be provided after approval for structural 

integrity by the COTR. Such access shall be provided without additional 

cost or time to the Government. Where work is in an operating plant, 

approved protection from dust and debris shall be provided at all times 

for the safety of plant personnel and maintenance of plant operation 

and environment of the plant. 
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B. In an operating plant, cleanliness and safety shall be maintained. The 

plant shall be kept in an operating condition.  Government personnel 

will be carrying on their normal duties of operating, cleaning and 

maintaining equipment and plant operation. Work shall be confined to 

the immediate area concerned; maintain cleanliness and wet down 

demolished materials to eliminate dust.  Dust and debris shall not be 

permitted to accumulate in the area to the detriment of plant 

operation. All flame cutting shall be performed to maintain the fire 

safety integrity of this plant. Adequate fire extinguishing facilities 

shall be available at all times. All work shall be performed in 

accordance with recognized fire protection standards. Inspections will 

be made by personnel of the VA Medical Center, and the Contractor shall 

follow all directives of the RE or COTR with regard to rigging, safety, 

fire safety, and maintenance of operations. 

C. Unless specified otherwise, all piping, wiring, conduit, and other 

devices associated with the equipment not re-used in the new work shall 

be completely removed from Government property.  This includes all 

concrete equipment pads, pipe, valves, fittings, insulation, and all 

hangers including the top connection and any fastenings to building 

structural systems. All openings shall be sealed after removal of 

equipment, pipes, ducts, and other penetrations in roof, walls, floors, 

in an approved manner and in accordance with plans and specifications 

where specifically covered. Structural integrity of the building system 

shall be maintained. Reference shall also be made to the drawings and 

specifications of the other disciplines in the project for additional 

facilities to be demolished or handled. 

D. All valves including gate, globe, ball, butterfly and check, all 

pressure gages and thermometers with wells shall remain Government 

property and shall be removed and delivered to COTR and stored as 

directed. The Contractor shall remove all other material and equipment, 

devices and demolition debris under these plans and specifications. 

Such material shall be removed from Government property expeditiously 

and shall not be allowed to accumulate. 

3.7 CLEANING AND PAINTING 

A. Prior to final inspection and acceptance of the plant and facilities 

for beneficial use by the Government, the plant facilities, equipment 

and systems shall be thoroughly cleaned and painted.  

B. In addition, the following special conditions apply: 
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1. Cleaning shall be thorough. Solvents, cleaning materials and methods 

recommended by the manufacturers shall be used for the specific 

tasks. All rust shall be removed prior to painting and from surfaces 

to remain unpainted. Scratches, scuffs, and abrasions shall be 

repaired prior to applying prime and finish coats.  

2. The following Material And Equipment shall NOT be painted:: 

a. Motors, controllers, control switches, and safety switches. 

b. Control and interlock devices. 

c. Regulators. 

d. Pressure reducing valves. 

e. Control valves and thermostatic elements. 

f. Lubrication devices and grease fittings. 

g. Copper, brass, aluminum, stainless steel and bronze surfaces. 

h. Valve stems and rotating shafts. 

i. Pressure gages and thermometers. 

j. Glass. 

k. Name plates. 

3. Control and instrument panels shall be cleaned and damaged surfaces 

repaired.  Touch-up painting shall be made with matching paint 

obtained from manufacturer or computer matched. 

4. Pumps, motors, steel and cast iron bases, and coupling guards shall 

be cleaned, and shall be touched-up with the same color as utilized 

by the pump manufacturer  

5. Temporary Facilities: Apply paint to surfaces that do not have 

existing finish coats. 

6. The final result shall be a smooth, even-colored, even-textured 

factory finish on all items.  The entire piece of equipment shall be 

repainted, if necessary, to achieve this. 

3.8 IDENTIFICATION SIGNS 

A. Laminated plastic signs, with engraved lettering not less than 5 mm 

(3/16-inch) high, shall be provided that designates equipment function, 

for all equipment, switches, motor controllers, relays, meters, control 

devices, including automatic control valves. Nomenclature and 

identification symbols shall correspond to that used in maintenance 

manual, and in diagrams specified elsewhere. Attach by chain, adhesive, 

or screws. 
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B. Factory Built Equipment: Metal plate, securely attached, with name and 

address of manufacturer, serial number, model number, size, performance 

shall be placed on factory built equipment. 

3.9 STARTUP AND TEMPORARY OPERATION  

A. Start up of equipment shall be performed as described in the equipment 

specifications. Vibration within specified tolerance shall be verified 

prior to extended operation. Temporary use of equipment is specified in 

Section 01 00 00, GENERAL REQUIREMENTS, Article, TEMPORARY USE OF 

MECHANICAL AND ELECTRICAL EQUIPMENT.  

3.10 OPERATING AND PERFORMANCE TESTS  

A. Prior to the final inspection, all required tests shall be performed as 

specified in Section 01 00 00, GENERAL REQUIREMENTS, Article, TESTS and 

submit the test reports and records to the Resident Engineer.  

B. Should evidence of malfunction in any tested system, or piece of 

equipment or component part thereof, occur during or as a result of 

tests, make proper corrections, repairs or replacements, and repeat 

tests at no additional cost to the Government.  

C. When completion of certain work or system occurs at a time when final 

control settings and adjustments cannot be properly made to make 

performance tests, then make performance tests such systems 

respectively during first actual seasonal use of respective systems 

following completion of work.  

3.11 OPERATION AND MAINTENANCE MANUALS 

A. Provide four bound copies. The Operations and maintenance manuals shall 

be delivered to COTR not less than 30 days prior to completion of a 

phase or final inspection. 

B. All new and temporary equipment and all elements of each assembly shall 

be included. 

C. Data sheet on each device listing model, size, capacity, pressure, 

speed, horsepower, impeller size, and other information shall be 

included. 

D. Manufacturer’s installation, maintenance, repair, and operation 

instructions for each device shall be included. Assembly drawings and 

parts lists shall also be included. A summary of operating precautions 

and reasons for precautions shall be included in the Operations and 

Maintenance Manual. 

E. Lubrication instructions, type and quantity of lubricant shall be 

included. 
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F. Schematic diagrams and wiring diagrams of all control systems corrected 

to include all field modifications shall be included. 

G. Set points of all interlock devices shall be listed. 

H. Trouble-shooting guide for the control system troubleshooting guide 

shall be inserted into the Operations and Maintenance Manual. 

I. The combustion control system sequence of operation corrected with 

submittal review comments shall be inserted into the Operations and 

Maintenance Manual. 

J. Emergency procedures. 

3.12 INSTRUCTIONS TO VA PERSONNEL 

 Instructions shall be provided in accordance with Article, 

INSTRUCTIONS, of Section 01 00 00, GENERAL REQUIREMENTS.  

- - - E N D - - - 
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SECTION 22 13 00 

FACILITY SANITARY AND VENT PIPING 

 

PART 1 - GENERAL  

1.1 DESCRIPTION  

 This section pertains to sanitary sewer and vent systems, including 

piping, equipment and all necessary accessories as designated in this 

section. 

1.2 RELATED WORK  

A. Section 22 05 11, COMMON WORK RESULTS FOR PLUMBING:  Pipe Hangers and 

Supports, Materials Identification. 

1.3 SUBMITTALS  

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, and SAMPLES.  

B. Manufacturer's Literature and Data:  

1. Piping.  

2. Floor Drains.  

3. Cleanouts. 

4. All items listed in Part 2 - Products. 

C. Detailed shop drawing of clamping device and extensions when required 

in connection with the waterproofing membrane or the floor drain.  

1.4 APPLICABLE PUBLICATIONS  

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only.  

B. American Society of Mechanical Engineers (ASME): (Copyrighted Society) 

A112.6.3-01 (R 2007)....Standard for Floor and Trench Drains 

A13.1-07................Scheme for Identification of Piping Systems 

B16.3-06................Malleable Iron Threaded Fittings, Classes 150 

and 300. 

B16.4-06................Standard for Grey Iron Threaded Fittings 

Classes 125 and 250 

B16.12-98 (R 2006)......Cast Iron Threaded Drainage Fittings 

B16.15-06...............Cast Bronze Threaded Fittings, Classes 125 and 

250 

C. American Society for Testing and Materials (ASTM): 

A47/A47M-99 (R 2004)....Standard Specification for Steel Sheet, 

Aluminum Coated, by the Hot Dip Process 
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A53/A53M-07.............Standard Specification for Pipe, Steel, Black 

And Hot-Dipped, Zinc-coated, Welded and 

Seamless 

A74-06..................Standard Specification for Cast Iron Soil Pipe 

and Fittings 

A183-03.................Standard Specification for Carbon Steel Track 

Bolts and Nuts 

A536-84(R 2004).........Standard Specification for Ductile Iron 

Castings 

B32-08..................Standard Specification for Solder Metal 

B75-02..................Standard Specification for Seamless Copper Tube 

B306-02.................Standard Specification for Copper Drainage Tube 

(DWV) 

B584-06a................Standard Specification for Copper Alloy Sand 

Castings for General Applications 

C564-03a................Standard Specification for Rubber Gaskets for 

Cast Iron Soil Pipe and Fittings 

D2000-08................Standard Classification System for Rubber 

Products in Automotive Applications 

D2564-04E1..............Standard Specification for Solvent Cements for 

Poly (Vinyl Chloride) (PVC) Plastic Pipe and 

Fittings 

D2665-08................Standard Specification for Poly (Vinyl 

Chloride) (PVC) Plastic Drain, Waste, and Vent 

Pipe and Fittings 

D. International Code Council: 

IPC-06..................International Plumbing Code 

E. Cast Iron Soil Pipe Institute (CISPI): 

301-05..................Hubless Cast Iron Soil Pipe and Fittings for 

Sanitary and Storm Drain, Waste, and Vent 

Piping Applications 

310-04..................Coupling for Use in Connection with Hubless 

Cast Iron Soil Pipe and Fittings for Sanitary 

and Storm Drain, Waste, and Vent Piping 

Applications 

F. American Society of Sanitary Engineers (ASSE): 

1018-01.................Trap Seal Primer Valves – Potable, Water 

Supplied 
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G. Plumbing and Drainage Institute (PDI): 

PDI WH-201..............Water Hammer Arrestor 

 

PART 2 - PRODUCTS  

2.1 SANITARY WASTE, DRAIN, AND VENT PIPING  

A. Cast iron waste, drain, and vent pipe and fittings 

1. Cast iron waste, drain, and vent pipe and fittings shall be used for 

the following applications: 

a. pipe buried in or in contact with earth 

b. sanitary pipe extensions to a distance of approximately 1500 mm 

(5 feet) outside of the building. 

c. interior waste and vent piping above grade. 

2. Cast iron Pipe shall be bell and spigot or hubless (plain end or no-

hub or hubless).  

3. The material for all pipe and fittings shall be cast iron soil pipe 

and fittings and shall conform to the requirements of CISPI Standard 

301, ASTM A-888, or ASTM A-74. 

4. Joints for hubless pipe and fittings shall conform to the 

manufacturer’s installation instructions.  Couplings for hubless 

joints shall conform to CISPI 310.  Joints for hub and spigot pipe 

shall be installed with compression gaskets conforming to the 

requirements of ASTM Standard C-564 or be installed with lead and 

oakum.  

 

2.2 EXPOSED WASTE PIPING  

A. Full iron pipe size chrome plated brass piping shall be used in 

finished rooms for exposed waste piping connecting fixtures, casework, 

cabinets, equipment and reagent racks when not concealed by apron 

including those furnished by the Government or specified in other 

sections.  

1. The Pipe shall meet Fed. Spec. WW-P-351, standard weight.  

2. The Fittings shall conform to ANSI B16.15, cast bronze threaded 

fittings with chrome finish, (125 and 250).  

3. Nipples shall conform to ASTM B 687, Chromium-plated.  

4. Unions shall be brass or bronze with chrome finish. Unions 65 mm 

(2-1/2 inches) and larger shall be flange type with approved 

gaskets.  

B. In unfinished Rooms such as mechanical Rooms and Kitchens, 

Chrome-plated brass piping is not required. The pipe materials 
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specified under the paragraph “Sanitary Waste, Drain, and Vent Piping” 

can be used.   

2.3 SPECIALTY PIPE FITTINGS 

A. Transition pipe couplings shall join piping with small differences in 

outside diameters or different materials.  End connections shall be of 

the same size and compatible with the pipes being joined.  The 

transition coupling shall be elastomeric, sleeve type reducing or 

transition pattern and include shear and corrosion resistant metal, 

tension band and tightening mechanism on each end.  The transition 

coupling sleeve coupling shall be of the following material: 

1. For cast iron soil pipes, the sleeve material shall be rubber 

conforming to ASTM C564. 

2. For PVC soil pipes, the sleeve material shall be elastomeric seal or 

PVC, conforming to ASTM F 477 or ASTM D5926. 

3. For dissimilar pipes, the sleeve material shall be PVC conforming to 

ASTM D5926, or other material compatible with the pipe materials 

being joined. 

B. The dielectric fittings shall conform to ASSE 1079 with a pressure 

rating of 860 kPa (125 psig) at a minimum temperature of 82°C (180°F).  

The end connection shall be solder joint copper alloy and threaded 

ferrous. 

C. Dielectric flange insulating kits shall be of non conducting materials 

for field assembly of companion flanges with a pressure rating of 1035 

kPa (150 psig).  The gasket shall be neoprene or phenolic.  The bolt 

sleeves shall be phenolic or polyethylene.  The washers shall be 

phenolic with steel backing washers. 

D. The di-electric nipples shall be electroplated steel nipple complying 

with ASTM F 1545 with a pressure ratings of 2070 kPa (300 psig) at 

107°C (225°F).  The end connection shall be male threaded.  The lining 

shall be inert and noncorrosive propylene. 

2.4 CLEANOUTS  

A. Cleanouts shall be the same size as the pipe, up to 100 mm (4 inches); 

and not less than 100 mm (4 inches) for larger pipe. Cleanouts shall be 

easily accessible and shall be gastight and watertight.  Minimum 

clearance of 600 mm (24 inches) shall be provided for clearing a 

clogged sanitary line.  

B. Floor cleanouts shall be gray iron housing with clamping device and 

round, secured, scoriated, gray iron cover conforming to ASME 
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A112.36.2M.  A gray iron ferrule with hubless, socket, inside calk or 

spigot connection and counter sunk, taper-thread, brass or bronze 

closure plug shall be included.  The frame and cover material and 

finish shall be nickel-bronze copper alloy with a square shape.  The 

cleanout shall be vertically adjustable for a minimum of 50 mm (2 

inches). When a waterproof membrane is used in the floor system, 

clamping collars shall be provided on the cleanouts. Cleanouts shall 

consist of wye fittings and eighth bends with brass or bronze screw 

plugs. Two way cleanouts shall be provided where possible and at every 

building exit. The loading classification for cleanouts in sidewalk 

areas or subject to vehicular traffic shall be heavy duty type. 

C. Cleanouts shall be provided at or near the base of the vertical stacks 

with the cleanout plug located approximately 600 mm (24 inches) above 

the floor. If there are no fixtures installed on the lowest floor, the 

cleanout shall be installed at the base of the stack. The cleanouts 

shall be extended to the wall access cover. Cleanout shall consist of 

sanitary tees. Nickel-bronze square frame and stainless steel cover 

with minimum opening of 150 by 150 mm (6 by 6 inches) shall be 

furnished at each wall cleanout. Where the piping is concealed, a 

fixture trap or a fixture with integral trap, readily removable without 

disturbing concealed pipe, shall be accepted as a cleanout equivalent 

providing the opening to be used as a cleanout opening is the size 

required. 

D. In horizontal runs above grade, cleanouts shall consist of cast brass 

tapered screw plug in fitting or caulked/hubless cast iron ferrule. 

Plain end (hubless) piping in interstitial space or above ceiling may 

use plain end (hubless) blind plug and clamp.  

2.5 FLOOR DRAINS  

A. Type A (FD-A) floor drain shall comply with ANSI A112.6.3. A caulking 

flange, inside gasket, or hubless connection shall be provided for 

connection to cast iron pipe, screwed or no hub outlets for connection 

to steel pipe.  The drain connection shall be bottom outlet.  A 

membrane clamp and extensions shall be provided, if required, where 

installed in connection with waterproof membrane. Puncturing membrane 

other than for drain opening will not be permitted. Double drainage 

pattern floor drains shall have integral seepage pan for embedding into 

floor construction, and weep holes to provide adequate drainage from 

pan to drain pipe. For drains not installed in connection with a 
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waterproof membrane, a 2.2 kg (16-ounce) soft copper membrane, 600 mm 

(24 inches) square or another approved waterproof membrane shall be 

provided.  

B. Type B (FD-B) floor drain shall comply with ANSI A112.6.3.  The type B 

floor drain shall be constructed of galvanized cast iron with medium 

duty nickel bronze grate, double drainage pattern, clamping device, 

without sediment bucket but with secondary strainer in bottom. The 

grate shall be 175 mm (7 inches) minimum. 

C. Type C (FD-C) floor drain shall comply with ANSI A112.6.3.  The type C 

floor drain shall have a cast iron body, double drainage pattern, 

clamping device, light duty square or round nickel bronze adjustable 

strainer and grate with vandal proof screws. The grate shall be square, 

150 mm (6 inches) minimum. 

2.6 TRAPS  

 A. Traps shall be provided on all sanitary branch waste connections 

from fixtures or equipment not provided with traps. Exposed brass shall 

be polished brass chromium plated with nipple and set screw 

escutcheons. Concealed traps may be rough cast brass or same material 

as pipe connected to. Slip joints are not permitted on sewer side of 

trap. Traps shall correspond to fittings on cast iron soil pipe or 

steel pipe respectively, and size shall be as required by connected 

service or fixture. 

2.7 WATERPROOFING  

A. A sleeve flashing device shall be provided at points where pipes pass 

through membrane waterproofed floors or walls.  The sleeve flashing 

device shall be manufactured, cast iron fitting with clamping device 

that forms a sleeve for the pipe floor penetration of the floor 

membrane.  A galvanized steel pipe extension shall be included in the 

top of the fitting that will extend 50 mm (2 inches) above finished 

floor and galvanized steel pipe extension in the bottom of the fitting 

that will extend through the floor slab.  A waterproof caulked joint 

shall be provided at the top hub. 

PART 3 - EXECUTION  

3.1 PIPE INSTALLATION  

A. The pipe installation shall comply with the requirements of the 

International Plumbing Code (IPC) and these specifications.  

B. Branch piping shall be installed for waste from the respective piping 

systems and connect to all fixtures, valves, cocks, outlets, casework, 
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cabinets and equipment, including those furnished by the Government or 

specified in other sections.  

C. Pipe shall be round and straight. Cutting shall be done with proper 

tools. Pipe shall be reamed to full size after cutting.  

D. All pipe runs shall be laid out to avoid interference with other work.  

E. Changes in direction for soil and waste drainage and vent piping shall 

be made using appropriate branches, bends and long sweep bends.  

Sanitary tees and short sweep quarter bends may be used on vertical 

stacks if change in direction of flow is from horizontal to vertical.  

Long turn double wye branch and eighth bend fittings shall be used if 

two fixtures are installed back to back or side by side with common 

drain pipe.  Straight tees, elbows, and crosses may be used on vent 

lines.  Do not change direction of flow more than 90 degrees.  Proper 

size of standard increaser and reducers shall be used if pipes of 

different sizes are connected.  Reducing size of drainage piping in 

direction of flow is prohibited. 

F. Buried soil and waste drainage and vent piping shall be laid beginning 

at the low point of each system.  Piping shall be installed true to 

grades and alignment indicated with unbroken continuity of invert.  Hub 

ends shall be placed upstream. Required gaskets shall be installed 

according to manufacturer’s written instruction for use of lubricants, 

cements, and other installation requirements. 

G. Cast iron piping shall be installed according to CISPI’s “Cast Iron 

Soil Pipe and Fittings Handbook,” Chapter IV, “Installation of Cast 

Iron Soil Pipe and Fittings” 

3.2 JOINT CONSTRUCTION 

A. Hub and spigot, cast iron piping with gasket joints shall be joined in 

accordance with CISPI’s “Cast Iron Soil Pipe and Fittings Handbook” for 

compression joints. 

B. Hub and spigot, cast iron piping with calked joints shall be joined in 

accordance with CISPI’s “Cast Iron Soil Pipe and Fittings Handbook” for 

lead and oakum calked joints. 

C. Hubless or No-hub, cast iron piping shall be joined in accordance with 

CISPI’s “Cast Iron Soil Pipe and Fittings Handbook” for hubless piping 

coupling joints. 

D. For threaded joints, thread pipe with tapered pipe threads according to 

ASME B1.20.1.  The threads shall be cut full and clean using sharp disc 

cutters.  Threaded pipe ends shall be reamed to remove burrs and 
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restored to full pipe inside diameter.  Pipe fittings and valves shall 

be joined as follows: 

1. Apply appropriate tape or thread compound to external pipe threads 

unless dry seal threading is required by the pipe service 

2. Pipe sections with damaged threads shall be replaced with new 

sections of pipe. 

3.3 SPECIALTY PIPE FITTINGS 

A. Transition coupling shall be installed at pipe joints with small 

differences in pipe outside diameters.   

B. Dielectric fittings shall be installed at connections of dissimilar 

metal piping and tubing. 

3.3 PIPE HANGERS, SUPPORTS AND ACCESSORIES: 

A. All piping shall be supported according to the International Plumbing 

Code (IPC), Section 22 05 11, COMMON WORK RESULTS FOR PLUMBING, and 

these specifications.  Where conflicts arise between these the code and 

Section 22 05 11, the most restrictive or the requirement that 

specifies supports with highest loading or shortest spacing shall 

apply. 

B. Hangers, supports, rods, inserts and accessories used for pipe supports 

shall be shop coated with zinc chromate primer paint.  Electroplated 

copper hanger rods, hangers and accessories may be used with copper 

tubing. 

C. Horizontal piping and tubing shall be supported within 300 mm (12 

inches) of each fitting or coupling. 

D. Horizontal cast iron piping shall be supported with the following 

maximum horizontal spacing and minimum hanger rod diameters: 

1. 40 mm or DN40 to 50 mm or DN50 (NPS 1-1/2 inch to NPS 2 inch):  1500 

mm (60 inches) with 10 mm (3/8 inch) rod. 

2. 80 mm or DN 80 (NPS 3 inch):  1500 mm (60 inches) with 13 mm (½ 

inch) rod. 

3. 100 mm or DN100 to 125 mm or DN125 (NPS 4 to NPS 5):  1500 mm (60 

inches) with 16 mm (5/8 inch) rod. 

4.  150 mm or DN150 to 200 mm or DN200 (NPS 6 inch to NPS 8 inch):  

1500 mm (60 inches) with 19 mm (¾ inch) rod. 

5.  250 mm or DN250 to 300 mm or DN 300 (NPS 10 inch to NPS 12 inch):  

1500 mm (60 inch) with 22 mm (7/8 inch) rod. 

E. The maximum spacing for plastic pipe shall be 1.22 m (4 feet). 
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F. Vertical piping and tubing shall be supported at the base, at each 

floor, and at intervals no greater than 4.57 m (15 feet). 

G. In addition to the requirements in Section 22 05 11, COMMON WORK 

RESULTS FOR PLUMBING, floor, Wall and Ceiling Plates, Supports, Hangers 

shall have the following characteristics: 

1. Solid or split unplated cast iron. 

2. All plates shall be provided with set screws. 

3. Height adjustable clevis type pipe hangers. 

4. Adjustable floor rests and base flanges shall be steel. 

5. Hanger rods shall be low carbon steel, fully threaded or threaded at 

each end with two removable nuts at each end for positioning rod and 

hanger and locking each in place. 

7. Riser clamps shall be malleable iron or steel. 

8. Rollers shall be cast iron. 

9. See Section 22 05 11, COMMON WORK RESULTS FOR PLUMBING, for 

requirements on insulated pipe protective shields at hanger 

supports. 

H. Miscellaneous materials shall be provided as specified, required, 

directed or as noted on the drawings for proper installation of 

hangers, supports and accessories. If the vertical distance exceeds 6 m 

(20 feet) for cast iron pipe additional support shall be provided in 

the center of that span. All necessary auxiliary steel shall be 

provided to provide that support. 

I. Cast escutcheon with set screw shall be provided at each wall, floor 

and ceiling penetration in exposed finished locations and within 

cabinets and millwork. 

J. Penetrations: 

1. Fire Stopping: Where pipes pass through fire partitions, fire walls, 

smoke partitions, or floors, a fire stop shall be installed that 

provides an effective barrier against the spread of fire, smoke and 

gases. Clearances between raceways and openings shall be completely 

filled and sealed with the fire stopping materials.  

2. Water proofing: At floor penetrations, clearances shall be 

completely sealed around the pipe and make watertight with sealant. 

K. Piping shall conform to the following:  

1. Waste and Vent Drain to main stacks:  

 

Pipe Size Minimum Pitch  
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80 mm or DN 80 (3 

inches) and smaller 

2%  

100 mm or DN 100 (4 

inches) and larger 

1%  

 

2. Exhaust vents shall be extended separately through roof.  Sanitary 

vents shall not connect to exhaust vents.  

3.4 TESTS  

A. Sanitary waste and drain systems shall be tested either in its entirety 

or in sections.  

B. Waste System tests shall be conducted before trenches are backfilled or 

fixtures are connected.  A water test or air test shall be conducted, 

as directed.  

1. If entire system is tested for a water test, tightly close all 

openings in pipes except highest opening, and fill system with water 

to point of overflow. If the waste system is tested in sections, 

tightly plug each opening except highest opening of section under 

test, fill each section with water and test with at least a 3 m (10 

foot) head of water. In testing successive sections, test at least 

upper 3 m (10 feet) of next preceding section so that each joint or 

pipe except upper most 3 m (10 feet) of system has been submitted to 

a test of at least a 3 m (10 foot) head of water. Water shall be 

kept in the system, or in portion under test, for at least 15 

minutes before inspection starts. System shall then be tight at all 

joints.  

2. For an air test, an air pressure of 35 kPa (5 psig) gage shall be 

maintained for at least 15 minutes without leakage. A force pump and 

mercury column gage shall be used for the air test. 

3. After installing all fixtures and equipment, open water supply so 

that all p-traps can be observed.  For 15 minutes of operation, all 

p-traps shall be inspected for leaks and any leaks found shall be 

corrected.  

3. Final Tests: Either one of the following tests may be used.  

a. Smoke Test: After fixtures are permanently connected and traps 

are filled with water, fill entire drainage and vent systems with 

smoke under pressure of 1.3 kPa (1 inch of water) with a smoke 

machine. Chemical smoke is prohibited.  
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b. Peppermint Test: Introduce (2 ounces) of peppermint into each 

line or stack.  

- - - E N D - - - 
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SECTION 03 30 00 

CAST-IN-PLACE CONCRETE 

 

PART 1 - GENERAL 

 

1.1 DESCRIPTION: 

 This section specifies cast-in-place structural concrete and materials 

and mixes for other concrete. 

1.2 REGULATORY REQUIREMENTS: 

A. ACI SP-66 – ACI Detailing Manual. 

B. ACI 318 - Building Code Requirements for Reinforced Concrete. 

C. ACI 301 – Standard Specifications for Structural Concrete. 

1.3 SUBMITTALS: 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

and SAMPLES. 

B. Shop Drawings: Reinforcing steel: Complete shop drawings 

C. Mill Test Reports: 

1. Reinforcing Steel. 

2. Cement. 

D. Manufacturer's Certificates: 

1. Abrasive aggregate. 

2. Lightweight aggregate for structural concrete. 

3. Air-entraining admixture. 

4. Chemical admixtures, including chloride ion content. 

5. Waterproof paper for curing concrete. 

6. Liquid membrane-forming compounds for curing concrete. 

7. Non-shrinking grout. 

8. Liquid hardener. 

9. Waterstops. 

10. Expansion joint filler. 

11. Adhesive binder. 

E. Concrete Mix Designs: Water to cement ratio curves, concrete mix 

ingredients, and admixtures. 

 

1.4 PRE-CONCRETE CONFERENCE: 

A. General: At least 15 days prior to submittal of design mixes, conduct a 

meeting to review proposed methods of concrete construction to achieve 

the required results. 

B. Agenda: Includes but is not limited to: 

1. Submittals. 

2. Coordination of work. 
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3. Availability of material. 

4. Concrete mix design including admixtures. 

5. Methods of placing, finishing, and curing. 

6. Finish criteria required to obtain required flatness and levelness. 

C. Attendees: Include but not limited to representatives of Contractor; 

subcontractors involved in supplying, conveying, placing, finishing, and 

curing concrete; COTR.  

D. Minutes of the meeting: Contractor shall take minutes and type and 

distribute the minutes to attendees within five days of the meeting. 

 

1.5 APPLICABLE PUBLICATIONS: 

A. Publications listed below form a part of this specification to extent 

referenced. Publications are referenced in text by basic designation 

only. 

B. American Concrete Institute (ACI): 

117-06..................Tolerances for Concrete Construction and 

Materials 

211.1-02................Selecting Proportions for Normal, Heavyweight, 

and Mass Concrete 

211.2-04................Selecting Proportions for Structural Lightweight 

Concrete 

214R-02.................Evaluation of Strength Test Results of Concrete 

301-05..................Structural Concrete  

304R-2000...............Guide for Measuring, Mixing, Transporting, and 

Placing Concrete 

305R-06.................Hot Weather Concreting 

306R-(2002).............Cold Weather Concreting 

308R-(2001).............Standard Practice for Curing Concrete 

309R-05.................Guide for Consolidation of Concrete 

31808...................Building Code Requirements for Reinforced 

Concrete and Commentary 

347R-04.................Guide to Formwork for Concrete 

SP-66-04................ACI Detailing Manual 

C. American National Standards Institute and American Hardboard Association 

(ANSI/AHA): 

A135.4-2004.............Basic Hardboard 

D. American Society for Testing and Materials (ASTM): 

A82/A82M-07.............Steel Wire, Plain, for Concrete Reinforcement 

A185/185M-07............Steel Welded Wire Fabric, Plain, for Concrete 

Reinforcement 
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A615/A615M-08...........Deformed and Plain Billet-Steel Bars for 

Concrete Reinforcement 

A653/A653M-07...........Steel Sheet, Zinc-Coated (Galvanized) or Zinc-

Iron Alloy-Coated (Galvannealed) by the Hot-Dip 

Process 

A706/A706M-06...........Low-Alloy Steel Deformed and Plain Bars for 

Concrete Reinforcement 

A767/A767M-05...........Zinc-Coated (Galvanized) Steel Bars for Concrete 

Reinforcement 

A775/A775M-07...........Epoxy-Coated Reinforcing Steel Bars 

A820-06.................Steel Fibers for Fiber-Reinforced Concrete 

A996/A996M-06...........Rail-Steel and Axle-Steel Deformed Bars for 

Concrete Reinforcement 

C31/C31M-08.............Making and Curing Concrete Test Specimens in the 

field 

C33-07..................Concrete Aggregates 

C39/C39M-05.............Compressive Strength of Cylindrical Concrete 

Specimens 

C94/C94M-07.............Ready-Mixed Concrete 

C143/C143M-05...........Slump of Hydraulic Cement Concrete 

C150-07.................Portland Cement  

C171-07.................Sheet Materials for Curing Concrete 

C172-07.................Sampling Freshly Mixed Concrete 

C173-07.................Air Content of Freshly Mixed Concrete by the 

Volumetric Method 

C192/C192M-07...........Making and Curing Concrete Test Specimens in the 

Laboratory 

C231-08.................Air Content of Freshly Mixed Concrete by the 

Pressure Method 

C260-06.................Air-Entraining Admixtures for Concrete 

C309-07.................Liquid Membrane-Forming Compounds for Curing 

Concrete 

C330-05.................Lightweight Aggregates for Structural Concrete 

C494/C494M-08...........Chemical Admixtures for Concrete 

C496-06.................Splitting Tensile Strength of Cylindrical 

Concrete Specimens 

C567-05.................Density of Structural Lightweight Concrete 

C618-08.................Coal Fly Ash and Raw or Calcined Natural 

Pozzolan for Use as a Mineral Admixture in 

Concrete 
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C666/C666M-03...........Resistance of Concrete to Rapid Freezing and 

Thawing 

C881/C881M-02...........Epoxy-Resin-Base Bonding Systems for Concrete 

C1107/1107M-07..........Packaged Dry, Hydraulic-Cement Grout (Non-

shrink) 

C1315-08 …………………………………..Liquid Membrane-Forming Compounds Having Special 

Properties for Curing and Sealing Concrete 

D6-95(R2006)............Loss on Heating of Oil and Asphaltic Compounds 

D297-93(R2006)..........Rubber Products-Chemical Analysis 

D1751-04................Preformed Expansion Joint Filler for Concrete 

Paving and Structural Construction (Non-

extruding and Resilient Bituminous Types) 

D4397-02................Polyethylene Sheeting for Construction, 

Industrial and Agricultural Applications 

E1155-96(R2008).........Determining FF Floor Flatness and FL Floor 

Levelness Numbers 

E. American Welding Society (AWS): 

D1.4-05.................Structural Welding Code - Reinforcing Steel 

F. Concrete Reinforcing Steel Institute (CRSI): 

Handbook 2008 

G. National Cooperative Highway Research Program (NCHRP): 

Report On...............Concrete Sealers for the Protection of Bridge 

Structures 

H. U. S. Department of Commerce Product Standard (PS): 

PS 1....................Construction and Industrial Plywood 

PS 20...................American Softwood Lumber 

I. U. S. Army Corps of Engineers Handbook for Concrete and Cement: 

CRD C513................Rubber Waterstops 

CRD C572................Polyvinyl Chloride Waterstops 

PART 2 – PRODUCTS: 

2.1 FORMS: 

A. Wood: PS 20 free from loose knots and suitable to facilitate finishing 

concrete surface specified; tongue and grooved. 

B. Plywood: PS-1 Exterior Grade B-B (concrete-form) 16 mm (5/8 inch), or 20 

mm (3/4 inch) thick for unlined contact form. B-B High Density Concrete 

Form Overlay optional. 

C. Metal for Concrete Rib-Type Construction: Steel (removal type) of 

suitable weight and form to provide required rigidity. 

D. Permanent Steel Form for Concrete Slabs: Corrugated, ASTM A653, Grade E, 

and Galvanized, ASTM A653, G90. Provide venting where insulating 

concrete fill is used. 
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E. Form Lining: 

1. Hardboard: ANSI/AHA A135.4, Class 2 with one (S1S) smooth side) 

2. Plywood: Grade B-B Exterior (concrete-form) not less than 6 mm (1/4 

inch) thick. 

F. Form Ties: Develop a minimum working strength of 13.35 kN (3000 pounds) 

when fully assembled. Ties shall be adjustable in length to permit 

tightening of forms and not have any lugs, cones, washers to act as 

spreader within form, nor leave a hole larger than 20 mm (3/4 inch) 

diameter, or a depression in exposed concrete surface, or leave metal 

closer than 40 mm (1 1/2 inches) to concrete surface. Wire ties not 

permitted. Cutting ties back from concrete face not permitted. 

2.2 MATERIALS: 

A. Portland Cement: ASTM C150 Type I or II. 

B. Fly Ash: ASTM C618, Class C or F including supplementary optional 

requirements relating to reactive aggregates and alkalies, and loss on 

ignition (LOI) not to exceed 5 percent. 

C. Coarse Aggregate: ASTM C33. 

1. Size 67 or Size 467 may be used for footings and walls over 300 mm 

(12 inches) thick. 

2. Coarse aggregate for applied topping, encasement of steel columns, 

and metal pan stair fill shall be Size 7. 

3. Maximum size of coarse aggregates not more than one-fifth of 

narrowest dimension between sides of forms, one-third of depth of 

slabs, nor three-fourth of minimum clear spacing between reinforcing 

bars. 

D. Lightweight Aggregates for Structural Concrete: ASTM C330, Table 1. 

Maximum size of aggregate not larger than one-fifth of narrowest 

dimension between forms, nor three-fourth of minimum clear distance 

between reinforcing bars. Contractor to furnish certified report to 

verify that aggregate is sound and durable, and has a durability factor 

of not less than 80 based on 300 cycles of freezing and thawing when 

tested in accordance with ASTM C666. 

E. Fine Aggregate: ASTM C33. Fine aggregate for applied concrete floor 

topping shall pass a 4.75 mm (No. 4) sieve, 10 percent maximum shall 

pass a 150 µm (No. 100) sieve. 

F. Mixing Water: Fresh, clean, and potable. 

G. Admixtures: 

1. Water Reducing Admixture: ASTM C494, Type A and not contain more 

chloride ions than are present in municipal drinking water. 
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2. Water Reducing, Retarding Admixture: ASTM C494, Type D and not 

contain more chloride ions than are present in municipal drinking 

water. 

3. High-Range Water-Reducing Admixture (Superplasticizer): ASTM C494, 

Type F or G, and not contain more chloride ions than are present in 

municipal drinking water. 

4. Non-Corrosive, Non-Chloride Accelerator: ASTM C494, Type C or E, and 

not contain more chloride ions than are present in municipal drinking 

water. Admixture manufacturer must have long-term non-corrosive test 

data from an independent testing laboratory of at least one year 

duration using an acceptable accelerated corrosion test method such 

as that using electrical potential measures. 

5. Air Entraining Admixture: ASTM C260. 

6. Prohibited Admixtures: Calcium chloride, thiocyanate or admixtures 

containing more than 0.05 percent chloride ions are not permitted. 

7. Certification: Written conformance to the requirements above and the 

chloride ion content of the admixture prior to mix design review. 

H. Vapor Barrier: ASTM D4397, 0.25 mm (10 mil).  

I. Reinforcing Steel: ASTM A615, or ASTM A996, deformed, grade as shown.  

J. Welded Wire Fabric: ASTM A185. 

K. Reinforcing Bars to be Welded: ASTM A706. 

L. Galvanized Reinforcing Bars: ASTM A767. 

M. Epoxy Coated Reinforcing Bars: ASTM A775. 

O. Supports, Spacers, and Chairs: Types which will hold reinforcement in 

position shown in accordance with requirements of ACI 318 except as 

specified.  

P. Expansion Joint Filler: ASTM D1751. 

Q. Sheet Materials for Curing Concrete: ASTM C171. 

R. Liquid Membrane-forming Compounds for Curing Concrete: ASTM C309, Type 

I, with fugitive dye. Compound shall be compatible with scheduled 

surface treatment, such as paint and resilient tile, and shall not 

discolor concrete surface. 

S. Abrasive Aggregate: Aluminum oxide grains or emery grits. 

T. Non-Shrink Grout: 

1. ASTM C1107, pre-mixed, produce a compressive strength of at least 18 

MPa at three days and 35 MPa (5000 psi) at 28 days. Furnish test data 

from an independent laboratory indicating that the grout when placed 

at a fluid consistency shall achieve 95 percent bearing under a 1200 

mm x 1200 mm (4 foot by 4 foot) base plate. 

2. Where high fluidity or increased placing time is required, furnish 

test data from an independent laboratory indicating that the grout 
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when placed at a fluid consistency shall achieve 95 percent under an 

450 mm x 900 mm (18 inch by 36 inch) base plate. 

U. Adhesive Binder: ASTM C881. 

1. Polyvinyl Chloride Waterstop: CRD C572. 

2. Rubber Waterstops: CRD C513. 

3. Bentonite Water Stop: Flexible strip of bentonite 25 mm x 20 mm (1 

inch by 3/4 inch), weighing 8.7 kg/m (5.85 lbs. per foot) composed of 

Butyl Rubber Hydrocarbon (ASTM D297), Bentonite (SS-S-210-A) and 

Volatile Matter (ASTM D6). 

4. Porous Backfill: Crushed stone or gravel graded from 25 mm to 20 mm 

(1 inch to 3/4 inch). 

5. Synthetic Fibers: Monofilament or fibrillated polypropylene fibers 

for secondary reinforcing of concrete members. Use appropriate length 

and 0.9 kg/m3 (1.5 lb. per cubic yard). Product shall have a UL 

rating. 

6. Epoxy Joint Filler: Two component, 100 percent solids compound, with 

a minimum shore D hardness of 50. 

7.  Bonding Admixture: Non-rewettable, polymer modified, bonding 

compound. 

2.3 CONCRETE MIXES: 

A. After approval of mixes no substitution in material or change in 

proportions of approval mixes may be made without additional tests and 

approval of COTR or as specified. Making and testing of preliminary test 

cylinders may be carried on pending approval of cement and fly ash, 

providing Contractor and manufacturer certify that ingredients used in 

making test cylinders are the same. COTR may allow Contractor to proceed 

with depositing concrete for certain portions of work, pending final 

approval of cement and fly ash and approval of design mix. 

B. Cement Factor: Maintain minimum cement factors in Table I regardless of 

compressive strength developed above minimums. Fly ash may be 

substituted for up to 20 percent of the minimum cement factor at option 

of Contractor. 
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TABLE I - CEMENT AND WATER FACTORS FOR CONCRETE 

Concrete Strength Non-Air-

Entrained 

Air-Entrained 

Min. 28 Day 

Comp. Str. 

MPa (psi) 

Min. Cement 

kg/m3 (lbs/c. 

yd) 

Max. Water 

Cement Ratio 

Min. Cement 

kg/m3 

(lbs/c. yd) 

Max. Water 

Cement 

Ratio 

35 (5000)1,3 375 (630) 0.45 385 (650) 0.40 

30 (4000)1,3 325 (550) 0.55 340 (570) 0.50 

25 (3000)1,3 280 (470) 0.65 290 (490) 0.55 

25 (3000)1,2 300 (500) * 310 (520) * 

 

1. If trial mixes are used, the proposed mix design shall achieve a 

compressive strength 8.3 MPa (1200 psi) in excess of f'c. For 

concrete strengths above 35 Mpa (5000 psi), the proposed mix design 

shall achieve a compressive strength 9.7 MPa (1400 psi) in excess of 

f’c. 

3. For concrete exposed to high sulfate content soils maximum water 

cement ratio is 0.44. 

C. Maximum Slump: Maximum slump, as determined by ASTM C143 with tolerances 

as established by ASTM C94, for concrete to be vibrated shall be as 

shown in Table II. 

 

TABLE II - MAXIMUM SLUMP, MM (INCHES)* 

Type of Construction Normal Weight 

Concrete 

Lightweight Structural 

Concrete 

Reinforced Footings 

and Substructure 

Walls 

75mm (3 inches) 75 mm (3 inches) 

Slabs, Beams, 

Reinforced Walls, and 

Building Columns 

100 mm (4 

inches) 

100 mm (4 inches) 

 

* Slump may be increased by the use of the approved high-range water-

reducing admixture (superplasticizer). Tolerances as established by ASTM 

C94. Concrete containing the high-range-water-reducing admixture may 

have a maximum slump of 225 mm (9 inches). The concrete shall arrive at 

the job site at a slump of 50 mm to 75 mm (2 inches to 3 inches), and 75 

mm to 100 mm (3 inches to 4 inches) for lightweight concrete. This 

should be verified, and then the high-range-water-reducing admixture 

added to increase the slump to the approved level. 
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D. High early strength concrete, made with Type III cement or Type I cement 

plus non-corrosive accelerator, shall have a 7-day compressive strength 

equal to specified minimum 28-day compressive strength for concrete type 

specified made with standard Portland cement. 

2.4 BATCHING AND MIXING: 

A. General: Concrete shall be "Ready-Mixed" and comply with ACI 318 and 

ASTM C94, except as specified. Batch mixing at the site is permitted. 

Mixing process and equipment must be approved by Chief of Engineering. 

With each batch of concrete, furnish certified delivery tickets listing 

information in Paragraph 16.1 and 16.2 of ASTM C94. Maximum delivery 

temperature of concrete is 380C (100 degrees Fahrenheit). Minimum 

delivery temperature as follows: 

 

Atmospheric Temperature Minimum Concrete Temperature 

-1. degrees to 4.4 degrees C  

(30 degrees to 40 degrees F) 

15.6 degrees C (60 degrees F.) 

-17 degrees C to -1.1 degrees C           

(0 degrees to 30 degrees F.) 

21 degrees C (70 degrees F.) 

 

1. Services of aggregate manufacturer's representative shall be 

furnished during the design of trial mixes and as requested by the 

Chief of Engineering for consultation during batching, mixing, and 

placing operations of lightweight structural concrete. Services will 

be required until field controls indicate that concrete of required 

quality is being furnished. Representative shall be thoroughly 

familiar with the structural lightweight aggregate, adjustment and 

control of mixes to produce concrete of required quality. 

Representative shall assist and advise Chief of Engineering. 

PART 3 – EXECUTION 

3.1 FORMWORK: 

A. General: Design in accordance with ACI 347 is the responsibility of the 

Contractor.  

1. Form boards and plywood forms may be reused for contact surfaces of 

exposed concrete only if thoroughly cleaned, patched, and repaired 

and COTR approves their reuse. 

2. Provide forms for concrete footings unless Chief of Engineering 

determines forms are not necessary. 

3. Corrugated fiberboard forms: Place forms on a smooth firm bed, set 

tight, with no buckled cartons to prevent horizontal displacement, 

and in a dry condition when concrete is placed. 
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B. Treating and Wetting: Treat or wet contact forms as follows: 

1. Coat plywood and board forms with non-staining form sealer. In hot 

weather, cool forms by wetting with cool water just before concrete 

is placed. 

2. Clean and coat removable metal forms with light form oil before 

reinforcement is placed. In hot weather, cool metal forms by 

thoroughly wetting with water just before placing concrete. 

3. Use sealer on reused plywood forms as specified for new material. 

C. Size and Spacing of Studs: Size and space studs, wales and other framing 

members for wall forms so as not to exceed safe working stress of kind 

of lumber used nor to develop deflection greater than 1/270 of free span 

of member. 

D. Unlined Forms: Use plywood forms to obtain a smooth finish for concrete 

surfaces. Tightly butt edges of sheets to prevent leakage. Back up all 

vertical joints solidly and nail edges of adjacent sheets to same stud 

with 6d box nails spaced not over 150 mm (6 inches) apart. 

E. Lined Forms: May be used in lieu of unlined plywood forms. Back up form 

lining solidly with square edge board lumber securely nailed to studs 

with all edges in close contact to prevent bulging of lining. No joints 

in lining and backing may coincide. Nail abutted edges of sheets to same 

backing board. Nail lining at not over 200 mm (8 inches) on center along 

edges and with at least one nail to each square foot of surface area; 

nails to be 3d blued shingle or similar nails with thin flatheads. 

F. Architectural Liner: Attach liner as recommended by the manufacturer 

with tight joints to prevent leakage. 

G. Wall Form Ties: Locate wall form ties in symmetrically level horizontal 

rows at each line of wales and in plumb vertical tiers. Space ties to 

maintain true, plumb surfaces. Provide one row of ties within 150 mm (6 

inches) above each construction joint. Space through-ties adjacent to 

horizontal and vertical construction joints not over 450 mm (18 inches) 

on center. 

1. Tighten row of ties at bottom of form just before placing concrete 

and, if necessary, during placing of concrete to prevent seepage of 

concrete and to obtain a clean line. Ties to be entirely removed 

shall be loosened 24 hours after concrete is placed and shall be 

pulled from least important face when removed. 

2. Coat surfaces of all metal that is to be removed with paraffin, cup 

grease or a suitable compound to facilitate removal. 

H. Inserts, Sleeves, and Similar Items: Flashing reglets, steel strips, 

masonry ties, anchors, wood blocks, nailing strips, grounds, inserts, 

wire hangers, sleeves, drains, guard angles, forms for floor hinge 
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boxes, inserts or bond blocks for elevator guide rails and supports, and 

other items specified as furnished under this and other sections of 

specifications and required to be in their final position at time 

concrete is placed shall be properly located, accurately positioned, and 

built into construction, and maintained securely in place. 

1. Install sleeves, inserts and similar items for mechanical services.  

Contractor is responsible for accuracy and shall coordinate 

requirements for mechanical services and equipment. 

3. Minimum clear distance of embedded items such as conduit and pipe is 

at least three times diameter of conduit or pipe, except at stub-ups 

and other similar locations. 

4. Provide recesses and blockouts in floor slabs for door closers and 

other hardware as necessary in accordance with manufacturer's 

instructions. 

I. Construction Tolerances: 

1. Set and maintain concrete formwork to assure erection of completed 

work within tolerances specified and to accommodate installation of 

other rough and finish materials. Accomplish remedial work necessary 

for correcting excessive tolerances. Erected work that exceeds 

specified tolerance limits shall be remedied or removed and replaced, 

at no additional cost to the Government. 

3.2 PLACING REINFORCEMENT: 

A. General: Details of concrete reinforcement in accordance with ACI 318 

and ACI 315, unless otherwise shown. 

B. Placing: Place reinforcement conforming to CRSI DA4, unless otherwise 

shown. 

1. Place reinforcing bars accurately and tie securely at intersections 

and splices with 1.6 mm (16 gauge) black annealed wire. Secure 

reinforcing bars against displacement during the placing of concrete 

by spacers, chairs, or other similar supports. Portions of supports, 

spacers, and chairs in contact with formwork shall be made of plastic 

in areas that will be exposed when building is occupied. Type, 

number, and spacing of supports conform to ACI 315. Where concrete 

slabs are placed on ground, use concrete blocks or other 

non-corrodible material of proper height, for support of 

reinforcement. Use of brick or stone supports will not be permitted. 

2. Lap welded wire fabric at least 1 1/2 mesh panels plus end extension 

of wires not less than 300 mm (12 inches) in structural slabs. Lap 

welded wire fabric at least 1/2 mesh panels plus end extension of 

wires not less than 150 mm (6 inches) in slabs on grade. 
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C. Spacing: Minimum clear distances between parallel bars, except in 

columns and multiple layers of bars in beams shall be equal to nominal 

diameter of bars. Minimum clear spacing is 25 mm (1 inch) or 1-1/3 times 

maximum size of coarse aggregate. 

D. Splicing: Splices of reinforcement made only as required or shown or 

specified. Accomplish splicing as follows: 

1. Lap splices: Do not use lap splices for bars larger than Number 36 

(Number 11). Minimum lengths of lap as shown. 

E. Bending: Bend bars cold, unless otherwise approved. Do not field bend 

bars partially embedded in concrete, except when approved by the Chief 

of Engineering. 

F. Cleaning: Metal reinforcement, at time concrete is placed, shall be free 

from loose flaky rust, mud, oil, or similar coatings that will reduce 

bond. 

G. Future Bonding: Protect exposed reinforcement bars intended for bonding 

with future work by wrapping with felt and coating felt with a 

bituminous compound unless otherwise shown. 

3.3 VAPOR BARRIER: 

A. Except where membrane waterproofing is required, interior concrete slab 

on grade shall be placed on a continuous vapor barrier. 

1. Place 100 mm (4 inches) of fine granular fill over the vapor barrier 

to act as a blotter for concrete slab. 

2. Vapor barrier joints lapped 150 mm (6 inches) and sealed with 

compatible waterproof pressure-sensitive tape. 

3. Patch punctures and tears. 

 

3.4 MOISTURE VAPOR EMISSIONS & ALKALINITY CONTROL SEALER: 

 

A. Sealer is applied on the day of the concrete pour or as as soon as harsh 

weather permits, prior to any other chemical treatments for concrete 

slabs either on grade, below grade or above grade receiving resilient 

flooring, such as, sheet vinyl, vinyl composition tile, rubber, wood 

flooring, carpet, epoxy coatings and overlays. 

 

B. Manufacturer’s representative will be on the site the day of concrete 

pour to install or train its application and document. He shall return 

on every application thereafter to verify that proper procedures are 

followed. 
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1. Apply Sealer to concrete slabs as  soon as final finishing operations 

are complete and the concrete has hardened sufficiently to sustain 

floor traffic without damage. 

2. Spray apply Sealer at the rate of 20 m2 (200 square feet) per gallon. 

Lightly broom product evenly over the substrate and product has 

completely penetrated the surface. 

3. If within two (2) hours after initial application areas are subjected 

to heavy rainfall and puddling occurs, reapply Sealer product to 

these areas as soon as weather condition permits. 

 

3.5 CONSTRUCTION JOINTS: 

A. Unless otherwise shown, location of construction joints to limit 

individual placement shall not exceed 24,000 mm (80 feet) in any 

horizontal direction, except slabs on grade which shall have 

construction joints shown. Allow 48 hours to elapse between pouring 

adjacent sections unless this requirement is waived by Chief of 

Engineering. 

3.6 EXPANSION JOINTS: 

A. Clean expansion joint surfaces before installing premolded filler and 

placing adjacent concrete. 

3.7 PLACING CONCRETE: 

A. Preparation: 

1. Remove hardened concrete, wood chips, shavings and other debris from 

forms. 

2. Remove hardened concrete and foreign materials from interior surfaces 

of mixing and conveying equipment. 

3. Have forms and reinforcement inspected and approved by COTR before 

depositing concrete. 

4. Provide runways for wheeling equipment to convey concrete to point of 

deposit. Keep equipment on runways which are not supported by or bear 

on reinforcement. Provide similar runways for protection of vapor 

barrier on coarse fill. 

B. Bonding: Before depositing new concrete on or against concrete which has 

been set, thoroughly roughen and clean existing surfaces of laitance, 

foreign matter, and loose particles. 

C. Conveying Concrete: Convey concrete from mixer to final place of deposit 

by a method which will prevent segregation. Method of conveying concrete 

subject to approval of Resident Engineer. 

D. Placing: For special requirements see Paragraphs, HOT WEATHER and COLD 

WEATHER. 
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1. Do not place concrete when weather conditions prevent proper 

placement and consolidation, or when concrete has attained its 

initial set, or has contained its water or cement content more than 1 

1/2 hours. 

2. Deposit concrete in forms as near as practicable in its final 

position. Prevent splashing of forms or reinforcement with concrete 

in advance of placing concrete. 

3. Do not drop concrete freely more than 3000 mm (10 feet) for concrete 

containing the high-range water-reducing admixture (superplasticizer) 

or 1500 mm (5 feet) for conventional concrete. Where greater drops 

are required, use a tremie or flexible spout (canvas elephant trunk), 

attached to a suitable hopper. 

4. Discharge contents of tremies or flexible spouts in horizontal layers 

not exceeding 500 mm (20 inches) in thickness, and space tremies such 

as to provide a minimum of lateral movement of concrete. 

5. Continuously place concrete until an entire unit between construction 

joints is placed. Rate and method of placing concrete shall be such 

that no concrete between construction joints will be deposited upon 

or against partly set concrete, after it's initial set has taken 

place, or after 45 minutes of elapsed time during concrete placement. 

6. On bottom of members with severe congestion of reinforcement, deposit 

25 mm (1 inch) layer of flowing concrete containing the specified 

high-range water-reducing admixture (superplasticizer). Successive 

concrete lifts may be a continuation of this concrete or concrete 

with a conventional slump. 

E. Consolidation: Conform to ACI 309. Immediately after depositing, spade 

concrete next to forms, work around reinforcement and into angles of 

forms, tamp lightly by hand, and compact with mechanical vibrator 

applied directly into concrete at approximately 450 mm (18 inch) 

intervals. Mechanical vibrator shall be power driven, hand operated type 

with minimum frequency of 5000 cycles per minute having an intensity 

sufficient to cause flow or settlement of concrete into place. Vibrate 

concrete to produce thorough compaction, complete embedment of 

reinforcement and concrete of uniform and maximum density without 

segregation of mix. Do not transport concrete in forms by vibration. 

1. Use of form vibration shall be approved only when concrete sections 

are too thin or too inaccessible for use of internal vibration. 

2. Carry on vibration continuously with placing of concrete. Do not 

insert vibrator into concrete that has begun to set. 
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3.8 HOT WEATHER: 

 Follow the recommendations of ACI 305 or as specified to prevent 

problems in the manufacturing, placing, and curing of concrete that can 

adversely affect the properties and serviceability of the hardened 

concrete. Methods proposed for cooling materials and arrangements for 

protecting concrete shall be made in advance of concrete placement and 

approved by Chief of Engineering. 

3.9 COLD WEATHER: 

 Follow the recommendations of ACI 306 or as specified to prevent 

freezing of concrete and to permit concrete to gain strength properly. 

Use only the specified non-corrosive, non-chloride accelerator. Do not 

use calcium chloride, thiocyantes or admixtures containing more than 

0.05 percent chloride ions. Methods proposed for heating materials and 

arrangements for protecting concrete shall be made in advance of 

concrete placement and approved by Chief of Engineering. 

3.10 PROTECTION AND CURING: 

A. Conform to ACI 308: Initial curing shall immediately follow the 

finishing operation. Protect exposed surfaces of concrete from premature 

drying, wash by rain and running water, wind, mechanical injury, and 

excessively hot or cold temperatures. Keep concrete not covered with 

membrane or other curing material continuously wet for at least 7 days 

after placing, except wet curing period for high-early-strength concrete 

shall be not less than 3 days. Keep wood forms continuously wet to 

prevent moisture loss until forms are removed. Cure exposed concrete 

surfaces as described below. Other curing methods may be used if 

approved by Chief of Engineering. 

1. Liquid curing and sealing compounds: Apply by power-driven spray or 

roller in accordance with the manufacturer’s instructions. Apply 

immediately after finishing. Maximum coverage 10m2/L (400 square feet 

per gallon) on steel troweled surfaces and 7.5m2/L  (300 square feet 

per gallon) on floated or broomed surfaces for the curing/sealing 

compound. 

2. Plastic sheets: Apply as soon as concrete has hardened sufficiently 

to prevent surface damage. Utilize widest practical width sheet and 

overlap adjacent sheets 50 mm (2 inches). Tightly seal joints with 

tape. 

3. Paper: Utilize widest practical width paper and overlap adjacent 

sheets 50 mm (2 inches). Tightly seal joints with sand, wood planks, 

pressure-sensitive tape, mastic or glue. 
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3.11 REMOVAL OF FORMS: 

A. Remove in a manner to assure complete safety of structure after the 

following conditions have been met. 

1. Where structure as a whole is supported on shores, forms for beams 

and girder sides, columns, and similar vertical structural members 

may be removed after 24 hours, provided concrete has hardened 

sufficiently to prevent surface damage and curing is continued 

without any lapse in time as specified for exposed surfaces. 

2. Take particular care in removing forms of architectural exposed 

concrete to insure surfaces are not marred or gouged, and that 

corners and arises are true, sharp and unbroken. 

B. Control Test: Use to determine if the concrete has attained sufficient 

strength and curing to permit removal of supporting forms. Cylinders 

required for control tests taken in accordance with ASTM C172, molded in 

accordance with ASTM C31, and tested in accordance with ASTM C39. 

Control cylinders cured and protected in the same manner as the 

structure they represent. Supporting forms or shoring not removed until 

strength of control test cylinders have attained at least 70 percent of 

minimum 28-day compressive strength specified. Exercise care to assure 

that newly unsupported portions of structure are not subjected to heavy 

construction or material loading. 

3.12 CONCRETE SURFACE PREPARATION: 

A. Metal Removal: Unnecessary metal items cut back flush with face of 

concrete members. 

B. Patching: Maintain curing and start patching as soon as forms are 

removed. Do not apply curing compounds to concrete surfaces requiring 

patching until patching is completed. Use cement mortar for patching of 

same composition as that used in concrete. Use white or gray Portland 

cement as necessary to obtain finish color matching surrounding 

concrete. Thoroughly clean areas to be patched. Cut out honeycombed or 

otherwise defective areas to solid concrete to a depth of not less than 

25 mm (1 inch). Cut edge perpendicular to surface of concrete. Saturate 

with water area to be patched, and at least 150 mm (6 inches) 

surrounding before placing patching mortar. Give area to be patched a 

brush coat of cement grout followed immediately by patching mortar. 

Cement grout composed of one part Portland cement, 1.5 parts fine sand, 

bonding admixture, and water at a 50:50 ratio, mix to achieve 

consistency of thick paint. Mix patching mortar approximately 1 hour 

before placing and remix occasionally during this period without 

addition of water. Compact mortar into place and screed slightly higher 

than surrounding surface. After initial shrinkage has occurred, finish 
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to match color and texture of adjoining surfaces.  Cure patches as 

specified for other concrete. Fill form tie holes which extend entirely 

through walls from unexposed face by means of a pressure gun or other 

suitable device to force mortar through wall. Wipe excess mortar off 

exposed face with a cloth. 

C. Upon removal of forms, clean vertical concrete surface that is to 

receive bonded applied cementitious application with wire brushes or by 

sand blasting to remove unset material, laitance, and loose particles to 

expose aggregates to provide a clean, firm, granular surface for bond of 

applied finish. 

 

3.13 CONCRETE FINISHES: 

A. Vertical and Overhead Surface Finishes: 

1. Unfinished areas: Vertical and overhead concrete surfaces exposed in 

pipe basements, elevator and dumbwaiter shafts, pipe spaces, pipe 

trenches, above suspended ceilings, manholes, and other unfinished 

areas will not require additional finishing. 

2. Interior and exterior exposed areas to be painted: Remove fins, burrs 

and similar projections on surfaces flush, and smooth by mechanical 

means approved by COTR, and by rubbing lightly with a fine abrasive 

stone or hone. Use ample water during rubbing without working up a 

lather of mortar or changing texture of concrete. 

3. Interior and exterior exposed areas finished: Give a grout finish of 

uniform color and smooth finish treated as follows: 

a. After concrete has hardened and laitance, fins and burrs removed, 

scrub concrete with wire brushes. Clean stained concrete surfaces 

by use of a hone stone. 

b. Apply grout composed of one part of Portland cement, one part fine 

sand, smaller than a 600 µm (No. 30) sieve. Work grout into 

surface of concrete with cork floats or fiber brushes until all 

pits, and honeycombs are filled. 

c. After grout has hardened slightly, but while still plastic, scrape 

grout off with a sponge rubber float and, about 1 hour later, rub 

concrete vigorously with burlap to remove any excess grout 

remaining on surfaces. 

d. In hot, dry weather use a fog spray to keep grout wet during 

setting period. Complete finish of area in same day. Make limits 

of finished areas at natural breaks in wall surface. Leave no 

grout on concrete surface overnight. 
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B. Slab Finishes: 

1. Monitoring and Adjustment: Provide continuous cycle of placement, 

measurement, evaluation and adjustment of procedures to produce slabs 

within specified tolerances. Monitor elevations of structural steel 

in key locations before and after concrete placement to establish 

typical deflection patterns for the structural steel. Determine 

elevations of cast-in-place slab soffits prior to removal of shores. 

Provide information to Resident Engineer and floor consultant for 

evaluation and recommendations for subsequent placements. 

2. Set perimeter forms to serve as screed using either optical or laser 

instruments. For slabs on grade, wet screeds may be used to establish 

initial grade during strike-off, unless Resident Engineer determines 

that the method is proving insufficient to meet required finish 

tolerances and directs use of rigid screed guides. Where wet screeds 

are allowed, they shall be placed using grade stakes set by optical 

or laser instruments. Use rigid screed guides, as opposed to wet 

screeds, to control strike-off elevation for all types of elevated 

(non slab-on-grade) slabs. Divide bays into halves or thirds by hard 

screeds. Adjust as necessary where monitoring of previous placements 

indicates unshored structural steel deflections to other than a level 

profile. 

3. Place slabs monolithically. Once slab placement commences, complete 

finishing operations within same day. Slope finished slab to floor 

drains where they occur, whether shown or not. 

4. Use straightedges specifically made for screeding, such as hollow 

magnesium straightedges or power strike-offs. Do not use pieces of 

dimensioned lumber. Strike off and screed slab to a true surface at 

required elevations. Use optical or laser instruments to check 

concrete finished surface grade after strike-off. Repeat strike-off 

as necessary. Complete screeding before any excess moisture or 

bleeding water is present on surface. Do not sprinkle dry cement on 

the surface. 

5. Immediately following screeding, and before any bleed water appears, 

use a 3000 mm (10 foot) wide highway straightedge in a cutting and 

filling operation to achieve surface flatness. Do not use bull floats 

or darbys, except that darbying may be allowed for narrow slabs and 

restricted spaces. 

6. Wait until water sheen disappears and surface stiffens before 

proceeding further. Do not perform subsequent operations until 

concrete will sustain foot pressure with maximum of 6 mm (1/4 inch) 

indentation. 
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7. Scratch Finish: Finish base slab to receive a bonded applied 

cementitious application as indicated above, except that bull floats 

and darbys may be used. Thoroughly coarse wire broom within two hours 

after placing to roughen slab surface to insure a permanent bond 

between base slab and applied materials. 

8. Float Finish: Slabs to receive unbonded toppings, steel trowel 

finish, fill, mortar setting beds, or a built-up roof, and ramps, 

stair treads, platforms (interior and exterior), and equipment pads 

shall be floated to a smooth, dense uniform, sandy textured finish. 

During floating, while surface is still soft, check surface for 

flatness using a 3000 mm (10 foot) highway straightedge. Correct high 

spots by cutting down and correct low spots by filling in with 

material of same composition as floor finish. Remove any surface 

projections and re-float to a uniform texture. 

9. Steel Trowel Finish: Concrete surfaces to receive resilient floor 

covering or carpet, monolithic floor slabs to be exposed to view in 

finished work, future floor roof slabs, applied toppings, and other 

interior surfaces for which no other finish is indicated. Steel 

trowel immediately following floating. During final troweling, tilt 

steel trowel at a slight angle and exert heavy pressure to compact 

cement paste and form a dense, smooth surface. Finished surface shall 

be smooth, free of trowel marks, and uniform in texture and 

appearance. 

10. Broom Finish: Finish exterior slabs, ramps, and stair treads with a 

bristle brush moistened with clear water after surfaces have been 

floated. Brush in a direction transverse to main traffic. Match 

texture approved by Resident Engineer from sample panel. 

and/or half-column lines, whichever is smaller. 

3.14 SURFACE TREATMENTS: 

A. Liquid Densifier/Sealer: Apply in accordance with manufacturer's 

directions just prior to completion of construction. 

3.18 PRECAST CONCRETE ITEMS: 

 Precast concrete items, not specified elsewhere. Cast using 25 MPa (3000 

psi) air-entrained concrete to shapes and dimensions shown. Finish to 

match corresponding adjacent concrete surfaces. Reinforce with steel for 

safe handling and erection. 

- - - E N D - - - 
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